MIAM!

DADE
MEMORANDUM I

Date: July 10, 2007
To: Honorable Chairman Bruno A. Barreiro

And Mgmbers, Board of County Commissioners Agenda Item No. 8(P)3(B)
From: Geo u

Co r
Subject: Project Award Recommendation in the Amount of $8,314,420.12 Between Community Asphalt

Corp. and Miami-Dade County Project Entitled Roadway Improvements Along NE 2 Avenue, from
NE 91 Street to NE 105 Street, Located Within Commission District 3 - Project No: 20060439
(Formerly 20060110); Contract No: 20060439

This Recommendation for Award for Construction Contract No: 20060439 between Community Asphalt Corp. and
Miami-Dade County has been prepared by the Public Works Department (PWD) and is recommended for approval.

PROJECT NAME: Roadway Improvements along NE 2 Avenue, from NE 91 Street to NE 105 Street,
located within Commission District 3

PROJECT NO: 20060439 (Formerly 20060110)

CONTRACT NO: 20060439

PROJECT DESCRIPTION:  The project consists of furnishing all supervision, labor, required materials,
equipment and tools and performing all operations necessary for reconstructing the
existing four (4) lane roadway along NE 2 Avenue, from NE 91 Street to NE 105
Street, located within Commission District 3. Work in this contract also consists of
milling and resurfacing, maintenance of traffic, new sidewalks, curb and gutters,
pavement markings, signage, signalization, decorative street lighting, landscaping,
irrigation and the installation of a continuous storm drainage system. Additionally,
the Village of Miami Shores has agreed to participate in the funding of this project
for upgrades such as landscape improvements and light fixtures.

PROJECT LOCATION: NE 2 Avenue from NE 91 Street to NE 105 Street

PROJECT SITES: LOCATION DIST ESTIMATE T-S-R
NE 2 Ave from NE 115 St to NE 91 St 3 $8,314,420.12 53-06-42

PRIMARY COMMISSION District 3 Audrey M. Edmonson

DISTRICT:

APPROVAL PATH: Board of County Commissioners

USING DEPARTMENT: Public Works Department

MANAGING DEPARTMENT: Public Works Department
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PTP/GOB FUNDING:

FUNDING SOURCE:

CAPITAL BUDGET
PROJECTS:

BID PACKAGES ISSUED:
BIDS RECEIVED:

CONTRACT PERIOD:
CONTINGENCY PERIOD:

IG FEE INCLUDED IN BASE
CONTRACT:

ART IN PUBLIC PLACES:
BASE ESTIMATE:
BASE CONTRACT

AMOUNT:

CONTINGENCY
ALLOWANCE (SECTION 2-
8.1 MIAMI DADE COUNTY
CODE):

PWD PERMIT FEES :
FPL CONNECTION :

MAINTENANCE OF
TRAFFIC :

OFF-DUTY LAW
ENFORCEMENT OFFICER :

No

SOURCE AMOUNT

Road Impact Fee. Any other applicable funding sources may

subsidize this contract $8,314,420.12
AWARD

BUDGET PROJECT / DESCRIPTION ESTIMATE

Book Page: See attached letter from the Village of Miami Shores. $1,500,000.00
The Joint Participation Agreement (JPA) is scheduled for the GOEC
on June 12, 2007 and the BCC on July 10, 2007.

6050471-WIDEN NE 2 AVENUE FROM NE 105 STREET (LITTLE  $6,814,420.12
RIVER CANAL) TO NE 91 STREET
Book Page: 95 Funding Year; Prior Years Funding

Project Totals; $8,314,420.12

12

90 Calendar Days
9

Yes

No

$7,078,560.00

$7,346,892.96

TYPE PERCENT AMOUNT COMMENT
Infrastructure 10% $734,689.30
$40,000.00 0.00%
$900.00 0.00%
$146,937.86 0.00%
$30,000.00 0.00%
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BITUMINOUS MATERIAL
ADJUSTMENT :

TOTAL DEDICATED
ALLOWANCE:

TOTAL AMOUNT:

EXPLANATION:

BID OPEN DATE:
BID BOND EXPIRES:
BID VALID UNTIL:

ESTIMATED NOTICE TO
PROCEED:

PRIME CONTRACTOR:
COMPANY PRINCIPAL:

COMPANY QUALIFIERS:

COMPANY EMAIL
ADDRESS:

COMPANY STREET
ADDRESS:

COMPANY CITY-STATE-
ZIP:

YEARS IN BUSINESS:

PREVIOUS EXPERIENCE
WITH COUNTY IN THE
LAST FIVE YEARS:

SUBCONTRACTORS AND

SUPPLIERS (SECTION 10-

34 MIAMI DADE COUNTY

$15,000.00 0.00%

$232,837.86

$8,314,420.12

The contractor Community Asphalt Corp. currently performed work for PWD at a
satisfactory leve! as reported by the Project Manager. PWD has reviewed the Office
of Capital Improvements (OCI) database and found three (3) awarded contracts: two
(2) from PWD and one (1) from the Miami Dade Transit (MT). The referenced
database also lists two (2) contractor's performance evaluations from PWD with an
overall performance rating of satisfactory.

Following PWD’s standard operating procedures, after award of this contract, a pre-
construction meeting will be scheduled and the project will be assigned to Mr. Juan
Paan, P.E., Construction Coordinator, for day to day responsibilities.

5/28/2007

9/26/2007

9/26/2007

11/26/2007

Community Asphalt Corp.

Jose L. Fernandez, George E. Rios, Ignacio Halley, Reid, Becker, Michael Garffer
and Brian Beetle

Jose L. Fernandez, George E. Rios, Ignacio Halley, Reid, Becker, Michael Garffer
and Brian Beetle

14005 NW 186 Street

Miami, Florida 33018

27 Years

Three (3) contracts with an aggregate total amount averaging $10 million.

Miami Striping & Signs, Construct Group Corp., GMH Utilities, CGC, Arazoza
Brothers, Southeast Underground Utilities Corp.
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MINIMUM

QUALIFICATIONS EXCEED

LEGAL REQUIREMENTS:

STANDARD PAYMENT AND

PERFORMANCE BOND:

REVIEW COMMITTEE:
RESPONSIBLE WAGES:

REVIEW COMMITTEE
ASSIGNED CONTRACT
MEASURES:

MANDATORY CLEARING
HOUSE:

CONTRACT MANAGER
NAME/PHONE/EMAIL:

PROJECT MANAGER
NAME/PHONE/EMAIL:

Background

BACKGROUND:

No

Yes

MEETING DATE: 1/10/2007 SIGNOFF DATE: 1/22/2007

Yes

MEASURE GOAL COMMENT
CSBE 18.00%

CWF 0.00% Not in Designated Target Area (DTA).
Yes

Michael Moore (305) 375-2930 jmc1@miamidade.gov

Joaquin Rabassa (305) 375-4338 jra@miamidade.gov

On May 29, 2007, four (4) engineering firms proffered bids for the referenced
project. The lowest bidder's price from Community Asphalt Corp., was 15% below
the County's base estimate. The second lowest bidder, Horizon Contractors, Inc.,
was 9% over the lowest bidder. The third lowest bidder APAC-Southeast, Inc., was
40% over the second lowest bidder. The fourth and final bid from Magnum
Construction Management Corp. was 29% over the third lowest bid.

Therefore, PWD recommend that Community Asphalt Corp., the lowest responsive,
responsible bidder, be awarded the subject contract for the sum of $8,314,420.12.
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STRATEGIC AREA:
DEPARTMENT:

Transportation
Public Works

wehe* EUNDED PROJECTS ™

(dotiars in thousands)

WIDE N NE 15 AVENUE FROM NE 159 STREET TO NE 163 STREET AND NE 170 STREET TO MIAMI GARDENS DRIVE
DESCRIPTION:  Construct intersection improvements and widen from two lanes to three fanes on 0.4 miles of roadway

LQCATION:

NE 15 Ave from NE 159 St to NE 163 St

PROJECT # 6030511

Road Impact Fee District 3 DISTRICT LOCATED: 2,4
ESTIMATED ANNUAL OPERATING IMPACT:  Minimal DISTRICT(s) SERVED: 2, 4
REVENUE SCHEDULE: PRIOR  2006-07  2007-08  2008-09 200910 201011 201112 FUTURE TOTAL
Road Impact Fees 5,861 0 0 0 0 0 0 0 5,861
TOTAL REVENUE: 5,861 0 0 0 0 0 0 0 581 .
EXPENDITURE SCHEDULE: PRIOR 200607 200708 200809 200910 201011 201112 FUTURE TOTAL
Planning and Design 361 0 0 0 0 0 0 0 381
Construcion 500 1667 1,667 1,666 ° 0 0 "0 U0 5500
TOTAL EXPENDITURES: ‘861 1,667 1,667 1,666 0 0 0 0 5861
WIDEN NE 15 AVENUE FROM NE 163 STREET TO NE 170 STREET PROJECT # 6031851
DESCRIPTION:  Widen road from two to four lanes on one mile of roadway
LOCATION:  NE 15 Ave from NE 170.t fo NE 163 St
Road Impact Fee District 3 DISTRICT LOCATED: = 4
ESTIMATED ANNUAL OPERATING IMPACT:  Minimal DISTRICT(s) SERVED: 4
REVENUE SCHEDULE: PRIOR  2006-07 200708 200809 200910 201011 201112 FUTURE  TOTAL
Road Impact Fees 763 600 0 0 0 0 0 0 1,363
TOTAL REVENUE: 763 600 0 0 0 0 "0 0 1363
EXPENDITURE SCHEDULE: PRIOR 200607 2007-08 200809 200910 201011 2011412 FUTURE TOTAL
Planning and Design 163 0 0 0 0 0 0 0 163
Construction 600 600 0 0 0 0 0 0 1,200
TOTAL EXPENDITURES: 763 600 0 0 0 0 0 0 1363
WIDEN NE 2 AVENUE FROM NE 105 STREET (LITTLE RIVER CANAL) TO NE 91 STREET PROJECT # 6050471
DESCRIPTION: Reconstruct four lanes on 1.5 miles of roadway
LOCATION:  NE 2 Ave from NE 105 STANE 91 St
Road impact Fee DISTRICT LOCATED: 3
ESTIMATED ANNUAL OPERATING IMPACT” Minimal DISTRICT(s) SERVED: 3 _
REVENUE SCHEDULE: PRIOR 200607  2007-08  2008-09 200910 201041 201112 FUTURE TOTAL
Road Impact Fees 6,850 0 0 0 0 0 0 0 6850
TOTAL REVENUE: 6,850 0 0 0 0 0 0 0 6850
. EXPENDITURE SCHEDULE: PRIOR 200607 200708 200809 200910 201011 201142 FUTURE TOTAL
Planning and Design 200 0 0 0 0 0 0 0 200
Construction 0 3,325 3,325 0 0 0 0 0 6650
TOTAL EXPENDITURES: 200 3,325 3,325 0 0 0 0 0 6850
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.t BID SUMMARY SHEET

PROJECT NUMBER: 20060439
PWD CSS ENG: Alfredo Muiioz

BID VALIDITY: 00 120 [0 180

(Select One)

BID SUBMITTAL DUE DATE: May 25, 2007
BID OPENING DATE: May 29, 2007

PROJECT NAME: Resurfacing Improvement along N.E. 2™ Avenue from
N.E. 91* Street to N.E. 105™ Street

COST ESTIMATE: $8,013,887.00

CSBE CONTRACT MEASURE: 18% CSBE Goal

ADDENDUM (No. issued): 0

REQUEST FOR INFORMATION (No. issued): 2

- A"P“';;‘ S cm(;:nSBUE PROFFERED BID
Low Bidder E OF Remarks
Position INTENT (/) (US MONIES)
Telephone No.

APAC - Southeast, Inc.
305-883-8770

Optienal rrens]
8 753,3?2.""L " o>

Atlas TMS, L.L.C.
954-587-1700

Budget Construction Co., Inc.
305-883-9878

Central Florida Equipment

305-888-3344

Community Asphalt Corp. 2 ql  optimal Hems
wuded

305-829-0700 5, 786, { el

Florida Rock & Sand Prestress Precast Co.,

Inc.

305-247-9611

Horizon Contractors, Inc. oo| olay. DO

305-828-2050 (o, 499, 900. A Welube

Magnum Construction Management Corp.
1 305-541-0000

11 581, ¢ 1o, 47}&,‘7..":1‘32’"’

Miri Construction Corp.
305-233-5266

Ocean Bay Construction, Inc.
3954-960-0130

Revised 5/29/2007
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. BID SUMMARY SHEET

PROJECT NUMBER: 20060439
PWD CSS ENG: Alfredo Muiioz

BID VALIDITY: 00120 (1180

(Select One)
BID SUBMITTAL DUE DATE: May 25, 2007

BID OPENING DATE: May 29, 2007

PROJECT NAME: Resurfacing Improvement along N.E. 2™ Avenue from
N.E. 91% Street to N.E. 105" Street

COST ESTIMATE: $8,013,887.00

CSBE CONTRACT MEASURE: 18% CSBE Goal
ADDENDUM (No. issued): 0

REQ_UEST FOR INFORMATION (No. issued): 2
BIDDERS Apparent CSBE PROFFERED BID
Firm

Low Bidder | SCHEDULE OF Remarks
Position INTENT (v/) (US MONIES)

Telephone No.

305-557-4226

‘Williams Paving Co., Inc.
305 882-1950

Southeastern Engineering Contractors, Inc. ”

Revised 5/29/2007
Page 2 of 2
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o Bld FOrm
! ¢ ' i PROJECT N0O:20060439
; W ' .
IF THS PROPOSAL IS ACCEPTED THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY
- (540) CALENDAR DAYS AFI'ER THE EFFECTNE DATE ESTABLISHED INTHE 'NOTICE TO PROCEED WITH CONTRACT WORK*
14
[t ,
102-61 75.00 EA. |BUSINESS SIGNS (Temporary, Post Mounted) 0
ry | 102-72-pH2 | 120000 LF. |CONCRETE BARRER - CLASS -E (Temporary,
, including relocation) v DS N0 &S @ 2/
. | ' NO Totars |
102-74-2 . 3,500.00 EA/DAY |BARRICADES ( Temporary, Type [, 6') e\ cents A /' l/oa 49
[ ‘ ' - . [No by S
: o} 102-74-1 162,000.00 EA/DAY |BARRICADES ( TEMPORARY- TYPE | I, VP & ar
= DRUM). : Twrnty (ep¥s X7 2]
'y 102-60A 30,000.00 EA/DAY |WORK ZONE SIGNS Lkr? NES)}?&F% v}
' £
L b 102-76A 1,300.00] EA/DAY | ADVANCE WARNING ARROW PANEL l@hf m‘ @YS &
” 102-77 . 16,200.00 EA/DAY |HIGH INTENSTTY FLASHING L'GHTS (TEMPORARY ND &)l U’.(S )
; : TYPE "8") | fovty Five Qrksg a.45 Iy 7.290.00
- RARY | No Polars |
102-91-1 2894900 LF. |PAVEMENT MARKING TEMPORARY (Solid) (Any ,
e . _ width) (Yellow or White) (Tape-or Paint) [ Tnf rﬂ’y CentkS 9.0
[ | 10291 794800 LF. |PAVEMENT MARKING TEMPORARY (skip) (Any (NO [D|lcirs
width) (Yellow or White) (Tape or Faint) (10’ stripe, )
- 30 space) 1otV 0ot s igd .20 1, 589.40 .
. 10200 33.00| EA/DAY |VARIABLE MESSAGE SIGN (Temparary) ngﬂlio) ars ' :
[ i : k G = MES £ SIG! mporary NO Iaoam& ——
1 2,156 EA. |BALEDHAY : ‘ No Loligrs ' '
r 104-10-1 156.00 . |BALEDHAY e ‘ 0‘_01
i | 104-16 116600 EA. |ROCK BAGSFOR CONTROLLING SLTATON @ (SPver) [pllars
‘ . CURB & GUTTER INLETS. BAGS ARETO BE 12" X G :
o V 12" X 4", ! ) e m C% '7.00 84/62'a9
L& CLEARING AND GRUBBING
? 1 110-1-1 100 LS. |CLEARNG AND GRUBBING (includes removal of Gre min o
é existing pavement, sidew alks, drivew ays, drainage ’ruxnrg Thousand)
structures and pipes, vegetation, miscellaneous llare
concrete. Also includes tree removal, cherry
i hedge removal, miscellaneous earthw ork and saw RO CEtS
) cutting)
T-SCCRP_PROJECT_BID_ITEMS
&4/25/2007 08:51 AM Bidder must filkin complately the next page for the bid to be valid. Page 1 of 13
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PROJECT TITLEProposed Roadw ay Improvements to N.E 2 Avenue from N.E. 91 Street to N.E. 105
Street

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY
( 540) CALE\IDAR DAYS AFT ER THE EFFECT VE DATE ESTABLISHED IN THE' ‘NOTICE TO PROCEED WITH CONTRACT WORK"‘

PROJECT NO:20060439

110-2 2100 EA. |CLEAN EXISTNG STRUCTURE [(inlet or manhole [Too Hndirec)
Y(inclides removal and disposal of trash and | DoVlArS 547
deleterious materials)]. ’ NO &nks &0 .0 & Y,6¢ep.
110-2-00 161900 LF. |CLEAN EXISTNG PPES (incuding removal. and | 1<V DOHAIS
disposal of trash and other deleterious materials) No certS S 0.0 190. 0
EARTHWORK
. . T Twclve Dolors -
120-1 11,99000 CY. |REGULAREXCAVATION m Cergs ;. .0 )
120-4 50.00 C.Y. |SUBSOIL EXCAVATION ( This item is contingent
upon the actual field conditions and may be 'F"Ff Y irs
increased, decreased or. elminated by the
" |Engineer) im ants SO.W ¥ o, SUD.cv
120-8 32200 CY. |SMBANKMENT (Tnié ftem is.contingent upon field |l mg F'W
conditions and may be increased, decreased or
eliminated by the Engineer) mllQrS NOCents d.f /) 50,
| 160-4 2000100 SY. |TYPE "B" STABLZATION (12* Thick) M. cBR [Tiee Dollars
30) o Cenks 3. D & 7020
FHAT) Dolws
210-1-2 29 901.00 S.Y. |LIMERCCK BASE (8") (Pnrned) NO CENksS AN Wn o0
BITUMINOUS SURFACE COURSES, ASFHALT PAVEMENT AND MlSCELLA'\!EOUS CONCQETE ITEMS
. ' : , Trvee Dollars :
327-70-1 14,145.06  S.Y. [MILLING (3/4" thick) uo (ks 3‘ w ) 9{2. ({JS' ow
' A . {Nimety Pvi Doleas
33‘1—3-1-1 2,42000 TON |TYPES-1 ASPHALTIC CONCRETE (1-5/8" THICK) ANO Certs M @ 0. 1S
337-7-3 2423006 TON |ASPHALTIC CONCRETE FRICTION COURSE {FC-3) F Ne
(4" THICKNESS )( INC. BIT ) Dattors Wo ¢hisly ,25.@ 818w
339-1 121.00 TON |MISCELLANEOUS ASPHALT PAVEMENT OIGKS No Conts | & 200 @
JCCRP_PROJECT_BID_ITEMS
14/25/2007 08:51 AM Bidder must fill-in completely the next page for the bid to be valid. Page 2 of 13
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Bid Form
PROJECT TITLEProposed Roadw ay Improvements to N.E 2 Avenue from N.E. 91 Street to N.E. 105 PROJECT N0O:20060439
Street :

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY
(540) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK* )

[Sa—

=
[T I

—
et

DRAINAGE STRUCTURES AND PIPES

400-1-15 1100 CY. |CLASS|CONCRETE [(Miscellaneous) (Trench build-
up, collars, pipe plugs, structure plugs etc.) (This :ﬂm Hundred
ftem is contingent upon field conditions and may be | F+14 DJJ lors

|

F increased decreased or eliminated by the
? Engineer)] : “f) ants ' 2 ea, 750,_@
L3 . Five Tpusoncd S
425-1-311 500 - EA. |INLETS (CURB)(TYPEP-1) <10 Hordred B oty o Gnts | 5 600,40 < 28, . (0
e ' FOLy TOuSand hice
é 425-1-351 2900 EA. |INLETCURB (TYPER-5)<10" 'kgdcggt+§f+9_ bohars 1z 3so.m
425-1-355 2.00 EA.  |INLET TOP, CURB [(Type 5) (icludes adjustment to Fyhrer. Hondred
1 box, i necessary)] _(PARTIAL) _ Has Mo (YIS um .
‘ ) . ooy Hi d Nire :
L & 425-1-361 1500 EA. |iNLET, CURB (Type P-6 )< 10" HYOreC (%ars ”:,m
1 o ’ Tl re Thosand g
'y 425-1-461 200 EA. |INLET CURB (TYPEJ-6) i l9Ks No CentS__ | 19, RO
"~ Iseven mmnd Two
L3 425-1-451 2.00 EA. |INLETS [(CURB) (TYPE J-5) Horcred Celars o
. SiX Thovsand M
'y 425-1-600 8.00 EA. |INLET(GUTTER) (TYPEP-11) , - |pordred Poltats
‘i lazsoa1 | 1504 BA. |MANHOLE (iype P-7T, Any dimension, masimum m’f‘;'”‘a'j,’.“c;‘d
15' deep) . s ﬂo ‘er.ntt
i ' Mo v Ore Thoosend Tree
; | 425-2-42A 11.00  EA. |MANHOLESTYPEP-7T (PARTIAL) B (d Daers Nowits iy £,300.00 w W, 30.0
- ' : Foorteon ThouSand
425-2-721 _ 204 FEA. |MANHOLE (J-7T) WITH BAFFLE) Dl brs Vo cents z (42003 23, Go. o
i . , ) ' ‘ s\ Troosnd &ven '
425-2-T1A 200 EA. [MANHOLETYPEJ7T <10 7 Hudied D1 iars No ety 6, X% (3, HD.
425-5 ) 7.0Q EA. |ADJUST MANHOLE (This item is contingent upon | rec) ‘ '
i field conditions and may be increased, decreased ¥ Hund '
E or eliminated by the Englneer) DOIUS no cents o\ Y, 2oop
425-6 4200 EA. [ADJUST EXISTNG VALVE BOXES (MAM-DADE Four .
[I COUNTY ONLY) (This tem is contingent upon field D M‘mc‘
i ; conditions and may be increased, decreased or lars no ents Ao
efiminated by the Engineer) ‘ W Yoo.0 | % 16 ,8P.
[
CSCCRP_PROJECT_BID_ITEMS
E )4125/2007 08:51 AM Bidder must fill-in completely the next.page for the bid to be valid. Page 3 of 13
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Bid Form |
. PROJECT TITLEProposed Roadway Improvements to N.E 2 Avenue from N.E. 91 Street to N.E. 105 PROJECT NO:20060439
Street

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY
(540) CALB‘IDAR DAYS AFTER THE EFFECTN E DATE ESTABLISHED lN THE *NOT!CE TO PROCEED WITH CONTRACT WORK‘

‘‘‘‘‘‘‘

Tlm‘rhupand SiX
425-73 1100 EA. |ADJUST AND/OR RELOCATE EXISTNG FIRE jindrect nollars
- HYDRANTS (Dade County-ow ned Only) [Valel AV
4 Tltren Thovsand
425-600E 300 EA |INLET(GUTTER), TYPEJ11  betae Mo cenks b
' , - ¥ty ore Wliars : '
430-171-123 217200 LF. [PPECULVERT - 15" Diameter NO certs 132,492l
, Sty Six Dltars
A430-171-125 13200 LF. |PIPECULVERT - 18" Diameter O cents 66,00 g 3 12,
BIDDER MUST ENTER A BID PRICE FOR EACH PIPE CULVERT ITEM -BIDDER-AGREES TO SUPPLY THE PIPE MATERIAL INDICATED
BELOW THAT METS MIAMI-DADE COUNTY AND FDOT SPECIFICATIONS
PIPE MATERIAL-SELECT ONE {FILL IN SELECTION. WITH AN X)
( ) REINFORCED CONCRETE PIPE
(.) CORRUGATED ALUMINUM PIPE
{ ) CORRUGATED ALUMINIZED STELL PIPE
443-70-36A 313400 LF. |EXFILTRATION DRAIN 36" DIAMETER - (Includes the | TWO Hungrec|
cost of perforated pipe, ballast rock, excavation, by
plastic fiter fabric and back flling w ith selected fil Ui Dotlar s
material) No cents 212.0D % ebY 4B D

FORTHE CONSTRU"TION OF EXFILTRATION DRAIN INANY OF THE FOLLOWING CASES, WHICH EVER IS APPLICAB LE:
(a) SAND, (PREDOMINANCE OF SAND), SOFT ROCK OR SIMILAR MATERIAL
{b) ROCK, (PREDOMINANCE OF HARD ROCK)

BlDDER MUST ENTER A BID PRICE FOR EACH PIPE CULVERT ITEM BEING BID AND INDICATE THE CASE (a) OR (b) TOGETHER
WITH. THE PIPE MATERIAL SELECTED BY ENCIRCUING ONE OF THE FOLLOWING SPECIFIC NUMBER OF THE PIPE MATERIAL.
BIDDER AGREES TO SUPPLY THE PIPE MATERIAL INDICATED THAT MEETS MDC AND FDOT REQU!REMENTS

THE WORK SHALL INCLUDE TRENCH EXCAVATION, INSTALLATION OF PIPE, CONNECTING BANDS FILTER BLANK‘T AND
SALLAST ROCK ETC. THE SELECT PERFORATED PIPE MUST MEET ALL MDC AND FDOT SPE"‘IFICAT'ONS

PERFORATED PIPE MATERIAL- SELECT ONE: :
(1) SLOTTED CONCRETE (2) CORRUGATED BITUMEN COATED GALVANIZED STEEL 3) CDRRUGATED ALUMINUM

{4) CORRUGATED ALUMINIZED TYPE 2 STEEL

CONCRETE

520-1-10 412400 LF. |CONCRETE CURB & GUTTER (Type F} (6" T
Curb, 18" Gutter) (Includes cost of fimerock base %l lﬂfs
__|and subgrade) NO G 2. 00 A

JCRP_PROJECT_BID_TEMS
. ) . .
4/25/2007 08:51 AM v Bidder must fill-in completely the next page for the bid to be valid. Page 4 of 13

e

o4



[R—

F
[o—

vl

o
Fo—

et ond

1
e

g

BT

[

(540)

PR OJECT TITLEProposed Roadw ay Improvements to N.E 2 Avenue from N.E. 91 Street to N.E. 105

Street

Bid Form

PROJECT NO:20060439

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY

7

T e

CALENDAR DAY S AFTER THE EFFECTVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK®. -

3,979.00 CONCRETE SIDEWALK (4" Thick restoration and | Th {r+\/ Three
‘ new, Class | Concrete, 3000 P.S.) (including nars
pedestrian ramps) ]\% cents LD
522-2 18000 SY. |CONCRETE SDEWALK (6" Thick 3000 Ps.i|=)XTV Dollars
: concrete at 28 days) NG CentD 1/}
SODDING, LANDSCAPING AND TREE RELOCATION
575-1-1 282600 - SY. |SODDNG (Pensacola Baia or match existing) |I 1VC DOIIArS ,
: (includes w atering) Pty CAFs a ) 5Q ‘ M
580-4-4D o100 EA [100 GAL LIVE OAK (14-16' HT. 45 spp, 255 |E¥GDE HUNdre d
CAL) ’ TEN poliars '
NO rts B8O g L 00
580-327-12A 14900 EA |TREEPALM REMOVAL (including  prining, [Tuy Hond g d
continued mairtenance, stock piling transport to | FVENTY FHvE
staging area, etc.) (As directed by Engineer) ojlars M s Y 215.00 ﬂﬂ, 97%00
580-327-32A 2000 EA. |RELOCATION OF EXISTING CANOPY TREES (12° T“’DWUS‘W‘
TO 20 CAL.) within 2 Miies of Ste. Dollars NO CEHSEY 2. a00.0 WM
580-327-328 | 40 EA. |REMOVAL OF EXISTING CANOPY. TREES (12'-16" E_“Vf _fbnd‘rqics)
CAL) » NEY &R?_é
580-327-32C 100 EA. |RELOCATION OF EXISTNG ROYAL PALM (247 %Wﬁursl
: CAL.) w ithin 2-iles of site. VA )

- o For Hundred Sixty -
582-19-62D 5100 EA |GLAUCOUS (10'HT., 3 SPD., 2.5" CAL) EveDollors N CErHs v
SIGNALIZATION PAVEMENT MARKING AND SIGNAGE

| ity Dre Dollars
620-1-1 52000 LF. |GROUNDING ELECTRODE NO QIS LD 10
N Tty Three
630-1-12 2,90000 LF, |CONDUIT 2" PvC, UNDERGROUND oars Fifhy (onts 50 |9 68,150{D
630-1-13 30000 LF. JCONDUIT 2" PVC UNDER PAVEMENT (This emis | 1Dy Mine
contingent upon field condiions and may be Donars NO
increased, decrease or efiminated by the Engineer) cents 2. $ 11, D40
- TUXNTY seven) oliag] '
630-1-12B 7300000 LF. |CONDUI 2- 2" PVC, INTERCONNECT Fihy %rmﬁ 21.50 &,_zmpsg.ap

CSCCRP_PROJECT_BID_ITEMS
'4/25/2007 08:51 AM

Bidder must fill-in completely the next page for the bid to be valid.
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PROJECT TITLEProposed Roadw ay Improvements to N.E 2 Avenue from N.E. 91 Street to N.E. 105

Street

Bid Form

PROJECT NO:20060439

IF THIS PROPOSAL IS .AOCEF’TEb, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY

(

) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TG

JCCRP_PROJECT_BID_ITEMS
14/25/2007 08:51 AM

Bidder nmust filk-in completely the next page for the bid to-be valid.

/7

o Sy Tnosond oy
632-7-1 4.00 TRAFFIC CONTROL CABLE W&O} Dol lors
: oo polldrs
632-8-212 3,650.00. LF. |INTERCONNECT CABLE EIEHy ContS 125.c0
o S Hondred Tty
635-1-11 5100 AS. |PULL BOX, METER TYPE (Polymer) \ars NO @nkS
ore Thotsana o
635-1-15 1500 EA  |PULL BOXES (INTERCONNECT) Hordied Daiars No
639-1-13 40d AS. |ELECTRICAL POWER SERVICES ( Includes | THrec Thousaindg
) NEMA-3R rain-tight inclosure, disconnect switch, FFO()Y Hirehred
pole conduit) ilars No @rEs Ww
639-2-1 85000 LF. |SERVICE WRH@#S AWG wih THW 7’;‘1)0 02’7 ars :
insulation)(Three cenductor set)(Blackwhite and | FH+y CCnisS :
green)} * 9. 5.0 N /RS,
: Four: Thoosard
647-11-32 1.00 AS. |MAST ARM COMBINATION STANDARD, DADE CO. m.cff;"uo oos .
CLASS DS-12 <NtsS N.omo\% 14,
: o FOreen, Tousand |
647-11-34A 400 AS. |MASTARMCOMBINATION, (STD. TYPEDS-13)  |Doltars No cemts 0¥ 56,00
| 647-11-38 104 AS. |MAST ARM COMBNATION STANDARD (38 ARM) | o Feen Thabsand
' (D5-15) Diars N ants
: . ' Heen <
647-11-42 400 AS. | MAST ARMSTANDARD [(42' ARM) (DS-17)] ' Euors ms
» ' ‘ o Ffter Th T
647-11-44 300 AS. |MAST ARM STANDARD (44' ARM) (DS-18) o rs_mﬁng
: : : Eightecr) Thoosand|
€47-11-46 100 AS. |MAST ARM STANDARD (46' Arm) ((DS-25) s WO G, kg
7 . L Ore Teosun d
650-51-313 2200 AS. |TRAFFIC SIGNAL (Furnish and hstall) (3 SECTION, . .
: 1 WAY}, (Complete with horizontal mounting Ot H‘Ydrtd H@'y ‘ 2_6, 3@-03
brackets and lamps) (LED) Wllays vo@is § L, /50.0 WJ&
650-51-513 600 AS. |TRAFFIC SIGNAL (Furnish and nstall) (5 SECTION, [OP€ Wbolsz'g? Sty
1 WAY), (Complete with horizontal ‘mounting [ i 7! FHity
brackets and lamps)-(LED) 0 1Ors NO Clrks I,‘f_’.m i 9,90,
653-179 2600 AS. |PEDESTRAN SIGNAL (Furnish & nstal) (LED- %mm
| Countdow n) (One way) { ‘uq{l: NO CUS a4, 170,
660-1-109 1100 EA. |LOOP VEHCLE DETECTOR AMPLFIER ( RELAY [ﬁi \ff' mu‘ﬂ,‘é:lg
OUTPUT- RACK MOUNTED TYPE 170 CABINET). |09 Cerata k3. i 1,895

Page 6 of 13
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PFZOJECT TITLEProposed Roadw ay ln*provements to N.E. 2 Avenue from N E. 91 Street to N.E. 105

Street

PROJECT NO:20060439

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY
(540) CALENDAR DAYS AI-TER THE EFFECTIVE DA'IE ESTABLISHE) IN THE*NOTICETO PROCEED WITH CONT RACT WORK‘

660-2-101 1500 AS. |LOOPASSEMBLY
ytm%
660-4-4 300 Pl |LOOPLEAD-IN CABLE( NO. 14 AW.G.) m L Q}‘# =
g Hour Hondred Firty
665-11 14000 EA. |PEDESTRIAN DETECTOR (Includes Push Button |~
Sian) A ars Mo @nts
] Ore nd
670-5-12 400 AS. |TRAFFIC CONTROLLER ASSEMBLY (Furnish & |gn )~ ndrgS‘
Instalf) (Model 170) DOl Lars N G >
. Thiee HoNor)
685-120 4.00 EA. SYSTE\AAUXILIARIES {Telemetry Transceiver) Fcﬁ*y o tars Np d 240, 0 g {,3L0.00
, - - Thiee Hundreq Forhy
685-124 400 EA. |SYSTEMAUXILIARES (Universal Adapter) Daltars vo arvsS. 3‘[0:‘0 2 I
Nirety Three DoiiaS| .
690-10 28.000 EA. |REMOVE TRAFFIC SIGNAL HEAD ASSEMBLY N> s y 93./2 b ps
; L o : Ninety Ther e ‘
1 690-20 1400 EA. |REMOVEPEDESTRANSIGNAL HEADASSEMBLY |10 arprte v 93.00 ¥1 302,
' ' ' Dre ThobSanc] Fie
690-32-2 1200 EA. |POLEREMOVAL (Shallow ) {Bolton Attachment) Wy yviredd mas Vo enrlg L, S00.(8 & 18, .
_ Thvee Tioused L
690-33-1 100 EA. |POLEREMOVAL (DEEP) (DIRECT BURIAL) milars No riks w2 3,00.20
‘ N Severn) tbndred) ‘ B -
690-50 400 _EA. |REMOVECONTROLLERASSEMBLY £y Mitrs 10 oky 750.00 20, 0
' A iNeTy Three Doldrs '
690-60 12000 EA. |REMOVEVEHICLE DETECTOR ASSEMBLY 'QD  CiNts o n W
" i Ninety Tipe Dxllars '_

690-70 1200 EA. |REMOVEPEDESTRIAN DETECTOR ASSEMBLY NO <Crits 2 47 0 I8 .0
R o Seven Hordlred Friy .
690-80 1300 EA. |REMOVESPANWIREASSEMBLY Dollars WO ents £ 750.0 & 4 )

: : , R0 Thousand Three _
690-90 400 Pi |REMOVECABLEAND CONDUT HopAredd Do Hars 0.0 18 2. 00
_ : N _ "Thiee. Thoteord (2,c00.60
690-100 400 PL |REMOVEMISCELLANEOUS SIGNAL EQUPMENT  [ynjiers NO et s g s ' __‘ DD
' ) : ’ Three,
699-1-1A 12000 AS. [INTERNALLY LLUMINATED -STREET NAME SIGN |one Hurdred Dollars .
' (LED), (INCLUDING MOUNTING BRACKET) 1 A0 eerrs Y 3, WD.0 |9 31,200, pO
‘ Hordred
700-40-01 13500 As. |ROADSDE SIGNS {(SINGLE POST ) (LESS THAN 12 \::'#? Y “artrg
SE) NP ZeEs 23040 ¥ 81,080, bo
; : Sy DOars A
700-46-11 5300 FEA. |REMOVEEXISTNG ROADSIDESIGNS <12SF. |y, Conts ¥ 0. |¥F3,130.40
s CSCCRP_PROJECT_BID_ITEMS
}4125/2007 08:51 AM Bidder must fill-in completely the next page for the bid to be valid. Page 7 of 13
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PROJECT TITLEProposed Roadw ay mprovements to N E. 2 Avenue from N.E. 91 Street to N.E. 105

Street

Bid Form

PROJECT NO:20060439

FF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY
(540) CALENDAR DAYS AFTER THE EFFECTN E DATE ESTABLISHED N THE 'NOTICE TO PROCEE) Wﬂ'H OONT RACT WORK®*.

/7

' NOYriy T-wcmuars
700-46-21 6.0 AS. |RELOCATEEXIST, STOP SIGNS, SINGLE FOST ND CZoPES '
Two Hurdred Thirt
700-48-1 1.00 EA. |STREET NAME SIGN (D3-1s) pllars \)E)G\CCNS 3 |
706-1-12A 44200 EA. |REFLECTVE PAVEMENT MARKERS PERVANENT [Five Cotiars
(BtDirectional) amber/amber NO cants D
706-1-128 341.00 EA. |REFLECTVE PAVEMENT MARKERS PERMANENT |AIV€ Ddllars
- (Clear and Red) ND CTnNys
711-1 574900 LF. |SKIP TRAFFC STRPE(10' STRIFE, 30' SPACE) @ | Vo DAlars
WIDE) (WHITE, THERMOPLASTIC) Sy cenits o
7112 1829.06 LF. [SKIP- TRAFFIC STRPE (6 STRIPE, 10° sPacg | NO Doltars
(WHITE THERMOPLASTKC) (6" WIDE) . Sixty nts fO
711-3 200 EA. |PAVEMENT MESSAGES %gc Hndred
[(ONLY/MERGE/SCHOOL/RR) (Thermoplastic)] Dilars NO OTis &
] - ~ AFtY TUD Dolars
711-4 19.04 EA. |DIRECTIONAL ARROWS (Thermoplastic) NO ants Q N/ m 4]
. Three Dollars
7117 100000 SF. |REMOVEEXISTING PAVEMENT MARKINGS Pty COMS ¥ 32 30.0
| 711-34 370.00  LF. |SKP TRAFFC STRPE THERMOPLASTIO(S Y elow, Mo Dollars
711-35-61 1423000 - LF. |SOLD TRAFFIC STRFE (6" White) (Thermoplastio) X x&'(‘qfﬁ‘; #0.60 525
711-35-81 94300 LF [soUD TRAFFC STRPE (&  WHTE) | ND Dollars
(THERMOPLASTIC) , __|EAhty ents  |#0.80 154, %9
711-35-121 132800 LF. |soup TRAFFC STRPE (127 wHrg | W0 Dallars
(THERMOPLASTIC) 0o cuts Ji&.ao w, L5é. o
711-35-181 63300 LF. [SCLID TRAFFC STRIFE (18" WHTE | 78D Plars
: (THERMOPLASTIC) VD Xris 00 |# LD‘QQO
711-35-241 86800 LF. |soLD TRASFC STRPE (24 wwrp |Three. Dllars _ _
(THERMOPLASTIC) A - jyo cants 3.00 ¥, 604 .00
) ' g _no poliars 3
711-36-61 10898.00 LF. |SOLDTRAFFIC STRPE (6" yelow ) (Thermoplastic) Sty (oS 0.40 é .
711-36-181 14900 LF. [SOLD . TRAEFC ~STRPE (18"  yeliow) | o bt ars '
(Thermoplastic) . VO caants P X y:l%’ . O
, USCCRP_PROJECT_BID_ITEMS
| 14/2512007 08:51 AM Bidder must fill-in completely the next page for the bid to be valid.

Page 8 of 13
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Bid Form
PROJECT TITLEProposed Roadw ay improvements fo N.E. 2 Avenue from N.E 91 Street to NE 105
Street

JF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY
(540) CALENDARDAYS AFTER THE EFFECTN E DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONT RACT WORK®,

PROJECT NO:20060439

CSCCRF’ PROJECT BID_[TEMS

)4/25/2007 08:51 AM

Bidder must fill-in completely the next page for the bid to be valid.

2.0

LIGHTING
715-1-114A 200.00 LF. |CONDUCTOR - (F& l) Service wire (#4 AWG with BE
RHH/RHWIXLT Insulation) (Three conductor set n lolars
(Black, White and Green)) NO TNt p
715-1-114B 9,69600 LF. |CONDUCTOR - (F& ) Service wire (244 AWG |
RHWIXLT strandard Black, Red and 1-#6 AWG |=CVEY) Dollars :
THWN Green) o &riks w
A s
715-2-215 50.00- L.F. [CONDUIT (2" PYC-Schedule 40) (Underpavement) SI@T%EDO\ la 7/
I : ~ Fve DIArS
715-2-235 20000 LF. |CONDUI RIGID GALVANZED STEEL, 2" Gf)ﬁ 7
TYwe€
715-2-1158 9,698.04 L.F. |CONDUT, (2" PVC Schedule 40) (Underground) ors Tt y Cents 0
715-7-11 200 EA. |LOAD CENTER ( lhcudes Swilch, Weatherhead & W Jg]d[o?g
Wire at Service Foint) hr S 0, 600.00 sk 31 3
' TO0 ThouSand Faur
715-10-21 200 EA |CONCRETE SERVICE POLE POLE- 20 (F&) :ﬂum;rea Diors Daniskr 2. 4w )
oo Hondred Ty |
715-195 67.00 EA |REMOVAL OF EXISTING LIGHT FOLE Dolars No ks H20.00 7o
715-41-345 4600 EA |LIGHT FOLE COMPLETE ALUMINUM (Standard F & I, g%{al%“?@?r s A :
‘ 45 Mounting Hight, 12" Arm length) 4 oww g 16Y,o0.
~ | Qi ;
715-69 104 LS. |MANTENANCE OF EXISTNG LIGHTNG OR- Ore edd 20! lafs B
TEMPORARY LIGHTING SYSTEM %’rcrms ‘
o . 1S Horcked
715-99-1 114.000 EA. |PULL BOX (hcluding Ground Rod Complete with sa,fmy DONUES
_IClamp) WO enks D
: .. ne. Trousenc!
1 715-100-11 4000 EA. 400 WATT. (480 V.)' HIGH PRESSURE SODIUM Dsfv(n Honciree)
VAPOR LUMNAIRE WITH LAMP SO afS A €NES
: Mmand
| 715-500-1C _ 11400 EA. |POLE CABLE DISTRBUTON SYSTEM (FURNISH| e bior) %
AND INSTALL) belkrs M C-afﬁ-& }:.

Page 9 of 13



if .
L Bid Form
-y PROJECT TITLEProposed Roadw ay Improvements fo N.E 2 Avenue from N.E. 81 Street to N.E. 105 PROJECT NO:20060439 N
! Street :
x {F THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY
(540} CALENDAR DAYS AFT EQ THE EFFECTVE DATE ESTABLISHEJ IN THE 'NOTICE TO F’ROCEED WITH CONTRACT WORK*
F v -
!
START OPTIONAL ITEMS:
|- .
1& THE FOLLOWING: ITEMS ARE LISTED AS OPTIONS THAT MAY OR MAY NOT BE UTILIZED BY
: THE ENGINEER. THESE ITEMS CAN BE INCREASE, DECREASE OR DELETE.
NOTE: PLEASE, DO NOT ADD THESE ITEMS TO THE TOTAL BASE AMOUNT IN THIS BID FORM
!
! , ) Mty SheDollar
Ll | 351-1A 6.330.04 LF. |COLORCONCRETE CURBAND GUTTER (Type F)  |Fifety “ceris ;
' : Farty o Dollgrs
? 351-1B §,048.00 S.Y. }COLORED CONCRETE SIDEWALK (4"- Thick) o cents
| 3s1-10 51800 S.Y. |{COLORCONCRETE SIDEWALK (6" Thick) nry S
Y- 4 Milars NO Gt @
'Y [ 35124 35000 SF. [CURB RAMP DETECTABLE WARNING SURFACE
; (Labor and material as described in the Special | oy HoN
‘- Provisions and included per FDOT Standard Detalls Dotars dred.
Index No. 304 (Truncated Domes) As directed by
& Engineer. NG CeNts g 400.0 |y 140,000
i | s20-2-10 210004 LF. |1* STANDARD GRAY CONCRETE HEADER CURB | (T THY DoIlUrs
- (Crosswalks) NO Cernts
rp .
1 526-1-1 1,000.00 8S.Y. CONCRETE PAVERS (Crosswalk)- hcludes Fiter ore %gd
" . . ) Fabric and 1" Sand Bed . % S NDeE
526-1-2 14000 SY. |CONCRETE PAVERS (Tree Pits)includes Fiter | V21V DOllArs
r , Fabric and 1" Sand bid __ Vo certs
- : , N <
k 526-1-2C 8,566.00 S.Y. [CONCRETE PAVERS {Sidew aks) : gépt%{’“)%or 5
_ Honored Sixteen
P 580-02 1.00 LS. |LANDSCAPE MATERIAL (hcludes Shrubs, Ground ITYpypSand miars .
i Qover & 24" Rootbarrier) NO (s /)
580-4-4A 91.00 EA 100 GAL. LIVE OAK {16' HT., 8 SPD,, 3.5" CAL,, 8' ng 'ﬂ.)ndf‘(d
TaD Dot aes
E : CT) NO Certss
582-19-61 51.00 EA. gru)\ucous CASSIA (16' HT., 8 SPD., 3.5" CAL., 8' st-gfL' 3\ 2‘2’ EE)J,WS o5 ”
. [« 5 i *
E 8§90-70 1.00 L.8. {IRRIGATION SYSTEM éCHEULE OF VALUES F‘wﬂmﬂré}gﬂf
REQUIRED BY SUCESSFUL BIDDER PRIOR TO FRE- n
WORK CONFERENCE Polars MO anis

CCRP_PROJECT_BID_ITEMS

1/25/2007 08:51 AM

Bidder ‘must fill-in completely the next page for the bid to be valid.

2|
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‘ Bid Form

1 PROJECT TITLEProposed Roadway krprovements (o NE 2 Avenue from NE. 91 Street to NE. 105 PROJECT NO:20060439
! Street
i

F THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHN FIVE HUNDRED FORTY
ry (540) GALENDAR DAYS AFTER THE EFFECT!VE DATE ESTABL!SHED IN THE *NOTICE TO PROCEED WITH CONT RACT WORK"
} 5T ] :
H

150 WATT. (480 V.) HIGH PRESSURE SODIUM &

715-100-51

B VAPOR LUMINAIRE WITH LAMP (POST TOP) Ma CANTS i
L4 | 7454 11-1454] © 11400 EA. |DECORATIVE LIGHT POLE-ALUM. 18' Mounting | SEven Trousond
Hight (including concrete polg. base and: banner | ONC HONK rd )

1 arm) (See plans for detalls & Specifications) - Pollars NO @&nls F 1.0 m‘j&m
b 724744 . 42.00 FEA. |PREFABRICATED METAL TRASH RECEPTACLE mrlf]d“ mm‘:”:ﬁrf“ .

| SURFACE MOUNT. NO Cents W 2,500.1D Y 105, 000. 100

, , - trour Thoosand :

? 721-751 24000 EA |PREFABRICATED METAL  BENCH-SURFACE ;OW :,U,,d,?d ' ‘ .
| MOUNT. oo tavs pocerts Y, s0.p| & 108 4Dl 0
ry END OPTIONAL ITEMS
i .
Y
Lk sus-TotaLs_Z, 8¥$, 010.50
e
i
# .
Lﬁ * /
T
L&
£

&=

i

3CCRP_PROJECT_BID_ITEMS
125/2007 08:51 AM Bidder must filkin completely the next page for the bid to be valid. Page 11 of 13
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Bid Form

PROJECT TITLEProposed Roadw ay improvements to N.E 2 Avenue from N.E. 91 Street to NE. 105 PROJECT NO:20060439
Street

{F THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY
(540) CALENDARDAYS AFTER THE EF?V ;A ? éBLISHBD IN THE *NOTICE TO'PROCEED WITH CONTRACT WORK*.

Grand Total:

The bidder understands and agrees that the above grand total is inclusive of all work necessary to complete the job as:
described in the plans and specifications.

Quantities are established and are included only for the purpose of facilitating the unlform comparison of bids
submitted. The County shall not be held responsible if the quantities are not accurate and all computations for

‘cormpensation shall be based upon the actual w ork performed, w hether greater or less than estimated quantities.

Tax Mentification Number: ____ 57’24? 3’ 7:?

D.C. Certificate of competency No:

Bidder‘s.address: $ /‘Mﬁ)" Aw / 6ﬂ" ‘57L
G Ddleah, 1 3018

Bidder must fill-in completely the next page for the bid to be valid. ' Page 12 of 13
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Bid Form

PROJECT TITLEFroposed Roadw ay Improvermnents to N, E 2 Avenue fromN.E 91 Street to NE 105 PROJECT NO0:2006043%
Street

IF THIS PROPOSAL 1S ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY
- (540) CALENDAR DAY'S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.
BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID
PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTVE
OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

Trench Safety Units of Measure Unit Unit Extended
Measure - (LF, SY) : (Quantity) Cost ) Cost
(Description) A
A TReMcH Box LF _ 543 ¢ 250 g (35954
B. SLopzre LF 5438 g (.00 & 74 ‘/jf 2/
C. ' '
D.

toraLs. (9.433.00

FAILURE TO COMPLETE THEABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSVE

| [ Tnnﬂ ] -

Bans: )

SCCRP_PROJECT_BID_[TEMS
412612007 08:51 AM -

Bidder must fill-in completely the next page for the bid to be valid. Page 13 of 13

24



YE'LIS'PLT'TE

PE'895'096'g

y.L'€62'0v9'21L
16'88¢£'662'Y
00'¥69'6E.
SLvee'syL'e
022502122
00°049'04L°E
jJunowy

$
$
$
$
$
$
$
$
$
$
$

Pejucy TYNI4

Siopi0
eBueys

L]
DODHPDAHHPOBOHM

1g'e8L'06e'2LL . ¢ siejoL

09'L00'€5€"
00°009'92' 281
¥9'05G'¥EL'9
£8°6¥9'059'Z
00°000'7LZ°ZL
6.'v£9'808'L
00°000°000'2
SL28'sTL'T
02'250'21L'T
0€'91£'656'2
junowy

(4

$
$
$
$
$
$
$
$
$

-JPBRUOY [eulblIO

. Bupepnsay g bullin ‘8.8 ¥S
1S 2L MN 011S 8 MS W} 8AY /€] R BAY /€1 O 8AY 201 W) 9EQ HS JO UOISUB)XT
BAY U8 MN
$801M10G JusLUsBeurR) uogongsucs
ping ubisaQ Z|1-4s
sjusiusaoidu] sezeid jloL (2inys uoQ) v28-HS
£4 10BHUOD Bupeinsay
Zh1 US B -7.8-YS Jo Buoeunsey
Seze|d 10, 0} Aemsse.dx3 oyjewed wioy sjusweaoidwy Aemyied Aubjels
'OAY WL8 ® W.0L 'uMmig 9E8-YS
uopdiosag ’

Auno) speq-wel
9002-1002
SJOR[UOD SNOJASIY JBSA BAI4
"dio9) yeydsy Aunwiwion

90°LL00E
0£0°509€8
LLELLO
£10-000
$00-ZL1
£00-7.28
668629
Z10-000
100-+26
£00-9€8
#100f04d

sapuoyIny Aemssaidxg epe( iwey
sepuoyIny Aemssaldxg ape( wueiy
Aunod speq 1wely

sapuoyny Aemssaidxg apeq iweyy
saguoyiny Aemssaldx3 epeq Jweip
saguoyny Aemssardx3y epeq ey
. Aunog epeq nueiy
sofuoyiny Aemsseidxy apeq (wey
sepuoyiny Aemsseidxy ape() 1welp
sapuoyiny Aemssaidxg epeg ey

Jjuswiredaq

3

0898
6026
S60S
Gi6t
G984y
eicich
S09v
Glay
S6c¥
Syiv
#0VvD



- - being its

MIAMI-DADE DISCLOSURE AFFIDAVIT (ORDINANCE NO. 90-133)

STATEOF FLORDA )
)SS
COUNTY OF MIAMI-DADE )

BEFORE ME, the undersigned authority personélly appeared

”SELFEMDE!

who duly belng sworn deposes and says as follows:

That he is the duly authorized representative of

- COMMUNITY ASPHALT CORP.

Name of Contractor / |
| | s (&j /¥
(Owner) (Partner) (President or other Corporate Offi cer)

and as such has full authority to execute this Contractor's Disclosure Affidavit.

1. The full legal name and business address of the person or entity contracting or
transacting business with Miami-Dade County are:

COMMUNITY ASPHALT CORP.
4005 N 8T .o
thaleal £ S5017

2. If the contract or business transaction is wnth a corporation, the full legal name
and business address* shall be provided for each officer and director and each
stockbroker who holds directly or indirectly five percent (5%) or more of the
corporation's stock. If the contract business transaction is whit a partnership, the
full legal name and business address* shall be provided for each partner. If the
contract or business transaction is with a trust, the full legal name and business
address* shall be provided for each trustee and each beneficiary. AII such

~ hames and addresses are:
| e, W

NOTE: FAILURE BY THE LOWEST RESPONSIVE BIDDER TO SUBMIT THIS FORM
WITHIN 72 HOURS AFTER RECEIPT OF NOTIFICATION THAT IT IS BEING
CONSIDERED FOR CONTRACT AWARD MAY RESULT IN THE
DISQUALIFICATION OF THE BIDDER

*Post Office box addresses not acceptable. 2-@
Page 2 of 5



Schgdule of Officers, Shareholders & Directors

Name Title % Stock Address

Obrascon Huarte Lain, S.A. Stockholder 80% Gobelas, 35-37 El Patio
Madrid, Spain 28023

Jose L. Fernandez President/Director 6.75% 820 San Pedro Avenue
1089-42-3503 : Coral Gables, F1. 33156
Hispanic Male
Michael D. Garffer Senior Vice President 2% 6620 SW 73" Court
581-90-1423 ' : Miami, F1. 33143
Hispanic Male
Ignacio Halley Vice President 5.25% 5121 SW 87" Avenue
267-55-7190 ' : Miami, Fl. 33165
‘Hispanic Male
John Morris Vice President 1.5% 7924 Saddlebrooke Dr.
290-66-9775 Port St. Lucie, F1. 34986
White Male
George E. Rios | Secretary/Treasurer 4.5% 1251 S. Alhambra Cifcle
267-43-6903 Director Coral Gables, F1. 33146
Hispanic Male
Susana Herrera | Asst. Secretary ' 7971 NW 188" Lane
583-88-8077 ‘ Miami, F1. 33015

Hispanic Female




ereeromsg

e v

This_2'S_day of M

3. The full legal name and business address of any other individual (other than
subcontractors, material men, suppliers, laborers, or lenders) who have, or will
have, any interest (legal, equitable, beneficial or otherwise) in the contract or
business transaction with Miami-Dade County are: U / /4

4. Does the entity (Prime Contractor) have a collective bargalnlng agreement with

lts employees? - :
. YY)

5. As an attachment the Prime Contractor shall include a schedule of wage rates
(including overtime) to be paid employees performing work under this Contract.
It shall also include the health. care be ‘flsdtoéw to employees performing
work under this confract. <e¢

6. The submittal shall also include as an attachment, a current preakdown of their
work force as to race, national origin and gender. S&€

7. Any person who willfully fails to disclose the information required herein; or who
 knowingly discloses false information in this regard shall be punished by a fine of
up to five hundred dollars ($500.00), or by imprisonment in the County jail for up
to sixty (60) days, or both at the discretion of the Court. :

Date: 4§ - }f/’ ] .200?'.

P - Signature
Sworn to and subscribed before me

(X o

Notary Public State of Florida
Ana P Schmidt

\': :‘g § My Commission DD455083
Trornd®  Expires 07/26/2009

NOTARY PUBLIC, State of Florida at Large
My Commission Expires: 7‘ ’)Q -09

Use separate attached pages if necessary. items 4 and 5 above need only be complied
with when the contract amount is $10,000.00 or more.

*Post Office box addresses not acceptable.

Page 3 of 5
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COMMUNITY ASPHALT CORP.

Wages will be paid per the Miami-Dade County, Code Section 2-11.16 of the
Code (Ordinance 90-143) Supplemental General Conditions, Wage and Benefit

Schedules, and Notice to Employees, January 1, 2007 through December 31,
2007.
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THE FOLLOWING QUESTIONAIRE MUST BE COMPLETED

~ PRIME CONTRACTOR (S):
COMMUNITY ASPHALT CORP.
COMPANY PRINCIPAL (S):
JOSE L. FERNANDE?
GENDER AND ETHNICITY OF |
PRINCIPAL (S): . '
/) (sParN &
COMPANY QUALIFIER:
JOSE L. FERNANDE?

YEARS IN BUSINESS:

7

PREVIOUS CONTRACTS WITH THE |
~ COUNTY IN THE LAST FIVE YEARS

(GIVE NUMBER AND DOLLAR
VOLUME):

St Dtedhec]

DO YOU HAVE 25 OR MORE
EMPLOYEES?

YES_ V OR NO

E-MAIL ADDRESS:

sscandra € cacorp 16/

Page 4 of 5 30
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Bid Form

PR OJECT TITLEProposed Roadw ay improvements to NE 2 Avenue from N.E. 91 Street to N.E. 105 PROJECT NO:20060439
Strest

iF THIS PROPOSAL IS AGCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT Wﬂ'HIN FIVE HUNDRED FORTY
(540) CALENDAR DAY S AFTER THE EFFECTVE DATE ESTABUSH% g THE *NOTICE TO PROCEED WITH CONTRACT WORK®,

Grand Total: % Q5?>;592

The bidder understands and agrees that the above grand total is inclusive of all w ork necessary to complete the job as
described in the plans and specifications.
Quantities are established and are included only for the purpose of facihtatmg the umform comparison of bids
- submitted. The County shall not be held responsible if the quantities are not-accurate and all computations for
. ‘compensation shall be based upon the actual w ork performed, w hether greater or less than estimated quantities.

Tax ldentiﬁcetion Number: 4O

D.C. Certificate of competency No: ______EZ0(0O
Bidder's Name: _PORC- Hnutiens-, 4nc .
Bidder's telephone Number: __ 2065 -Ru3- Qo)

Bxdders address: 7(000 ARD (ﬁ A)anue
~ wedley H. 534(40

3CCRP_PROJECT_BID_ITEMS

1252007 08:51 AM - Bidder must fil-in completely the next page for the bid to be velid. ' Page 12 of 13
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’ Bid Form

PFRZOJECT TITLEProposed Roadw ay Improvements to N.E 2 Avenue from N.E. 91 Street to N.E. 105 PROJECT NO:20060439
Street

{F THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY

(540) CALENDAR DAY S AFTER THE NVEDATE ESTABLISHED IN THE *NOTICETO PROCEEDg NTRACT WORK*.
Grand Totak (a 4% 900, °= (6%&“ B: N
11515630, &~ (opHonal et )
The bidder understands and agrees khat thelabove ¢ grand total is indlusive of all w ork necessary to complete the job as

described in the plans and specifications.

Quantities are established and are included only for the purpose of facmtatmg the uniform comparison of bids
submitted. The County shall not be held responsible if the quantities are not accurate and all computations for
cormpensation shall be based upon the actual w ork performed, w hether greater or less than estimated quantities.

i Tax Identification Number: (5043 402\
. D.C. Certificate of competency No: €874
ri Bidder's Name: HG'L\LO n (evfveche VS .
) Bidder's telephone Number: (303 ) 819~ 20S0
[7 ' Bidder's address: __ 811< w. 3219 puc #1
b | 'Hiwtenu) FLU 33618
&
N}
1
i
:
;
.’i:
CRP_PROJECT_BID_TEMS
?4’25’ 2007 08:51 AM Bidder must filin completely the next page for the bid to be valid. Page 12 of 13
i .
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BID FORM

PROJECT TITLE: Proposed Roadway Improvements to N.E. 2 Avenue from N.E. 91 Street to N.E. 105 Street PROJECT NO: 20060439

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE
HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH

Grand Total 11,581,610.49

The bidder understands and agrees that the above grand total is inclusive of all work necessary to complete the job as described in the plans and
specifications.

Quantities are established and are included only for the purpose of facilitating the uniform comparison of bids submitted. The County shall not be
held responsible if the quantities are not accurate and all computations for compensation shall be based upon the actual work performed, whether
greater or less than estimated quantities.

Tax ldentification Number:’ 59-2373403

D.C. Certificate of competency No: CGC-023834
Bidder's Name: MCM CORP
Bidder's telephone Number: 306.541.0000

Bidder's address: 6201 S.W. 70 ST, MIAMI, FL 33143

5/25/20071:09 PM Bidder must fill-in completely the next page for the bid to be valid Page 12 of 13
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BID FORM

PROJECT TITLE: Proposed Roadway Improvements to N.E. 2 Avenue from N.E. 91 Street to N.E. 105 Street

PROJECT NO: 20060439

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THiS CONTRACT WITHIN FIVE HUNDRED FORTY (540) CALENDAR
DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

GENERAL CONSTRUCTION OPERATIONS
102-61 75.00 EA. BUSINESS SIGNS (Temporary, Post Mounted) Seventy Dollars and No Cents 70.00 5,250.00
g CONCRETE BARRIER - CLASS E (Temporary,| . .

102-72-PH2 1,200.00 L.F. including relocation) Sixty Six Dollars and No Cents 66 79,200.00

102-74-2 3,500.00] EA/DAY |BARRICADES (Temporary, Type lil, 8 No Dollars and Sixty Cents 0.6 2,100.00

102-74-1 162,000.00] EA/DAY BARRICADES (TEMPORARY- TYPE 1, 1l, VP & No Dollars and Twenty Seven 0.27 43.740.00
DRUM) Cents

102-60A 30,000.00| EA/DAY [WORK ZONE SIGNS No Dollars and Forty Cents 0.4 12,000.00

102-76A 1,300.00] EA/DAY JADVANCE WARNING ARROW PANEL Eleven Dollars and No Cents 11 14,300.00
HIGH INTENSITY FLASHING LIGHTS

102-77 16,200.00; EA/DAY [(TEMPORARY, No Doilars and Fifty Five Cents 0.55 8,910.00
TYPE "B")

a1, PAVEMENT MARKING TEMPORARY (Solid) (Any

102-91-1 28,949.00 LF width) (Yellow or White) (Tape or Paint) One Dollar and No Cents 1 28,949.00
PAVEMENT MARKING TEMPORARY (Skip) (Any|

102-91 7.948.00 LF width) (Yellow or White) (Tape or Paint) (10' stripe,| No Dollars and Forty Five Cents 0.45 3,576.60
30' space)

102-99 33.00{ EA/DAY |VARL4BLE MESSAGE SIGN (Temporary) Thirty One Dollars and No Cents 31 1,023.00

104-10-1 2,156.00 EA. BALED HAY Forty Five Dollars and No Cents 45 97,020.00
ROCK BAGSFOR CONTROLLING SILTATION @

104-16 1,166.00 EA. CURB & GUTTER INLETS. BAGS ARE TO BE 12"| Seventeen Dollars and No Cents 17 19,822.00
X 12" X4",

CLEARING AND GRUBBING

CLEARING AND GRUBBING (Includes removal of]
existing pavement, sidewalks, driveways, drainage] One Miflion Two Hundred Thirty

110-1-1 1.00 L.S. structures and pipes, vegetation, miscellaneous| Three Thousand Four Hundred 1,233,443.00 1,233,443.00
concrete. Also includes free removal, cherry hedge] Forty Three Dollars and No Cents
removal, miscelianeous earthwork and sawcutting)

5/25/20071:08 PM Bidder must fillin completely the next page for the bid to be valid Page 1 of 13
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BID FORM

’ROJECT TITLE: Proposed Roadway Improvements to N.E. 2 Avenue from N.E. 91 Street to N.E. 105 Street

PROJECT NO: 20060439

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540)
CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

CLEAN MISTING STRUCTURE [(Inlet or manhole) .
110-2 21.00 (Inciudes removal and disposal of trash and deleterious Three Hundred Ninety 390.00 8,190.00
. Dollars and No Cents
materials)]
CLEAN EXISTING PIPES (including renawal and] Eighteen Dollars and No
110-2-00 1616.00 LF. disposal of trash and other deleterious materials) Cents 18.00 29,142.00
EARTHWORK
120-1 1192000 CY. |REGULAR EXCAVATION Twenty Eight Dollars and 28.00 335,720.00
SUBSOIL EXCAVATION ( This item is contingent upon| ..
120-4 5000 C.Y. [the actual field condiions and may be increased, MY TOF eec'Z‘r""t:'s and No 53.00 2,650.00
decreased or elminated by the Engineer)
EMBANKMENT (This item is contingent upon field .
120-6 322.00 CcY. conditions and may be increased, decreased of] Forty FweCE:;Izrs and No 45.00 14,490.00
eliminated by the Engineer)
160-4 20901.00] SY. |TYPE 8" STABILIZATION (12" Thick) (Min. CBR 30y| Twen Dollars and No 20.00 598,020.00
2101-2 20,901.00] SY. [LIMEROCK BASE (8") (Primed) Thirty TW°C2:";'S and No 32.00 956,832.00
BITUMINOUS SURFACE COURSES, ASPHALT PAVEMENT AND MISCELLANEOUS CONCRETE ITEMS
T 27701 14,14500] SY. |MILLING (3/4" thick) Five Dollars and No Cents §.00 70,725.00
" One Hundred Thirty Five
331-3-1-1 2429.00 TON |TYPE $-1 ASPHALTC CONCRETE (1-5/8" THICK) Dollars and No Cents 135.00 327,915.00
o ASPHALTIC CONCRETE FRICTION COURSE ( FC-3)| One Hundred Thirty Five
337-7-3 2423001 TON [ 4w THICKNESS )(INC. BIT) Doliars and No Cents 135.00 827,105.00
330-1 121.00] TON |MISCELLANEOUS ASPHALT PAVEMENT Thres Hundred Ninety 390.00 47,190.00
Doltars and No Cents
5/25/20071:09 PM Bidder must fill-in completely the next page for the bid to be valid Page 2 of 13
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BID FORM

PROJECT TITLE: Proposed Roadway Improvements to N.E. 2 Avenue from N.E. 91 Street to N.E. 105 Street PROJECT NO: 20060439

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540)
CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*,

CLASS | CONCRETE [(Miscellaneous) (Trench build

. L Ny One Thousand Two
up, collars, pipe plugs,structure plugs etc.) (This item is
11.00 contingent upon field condiibns and may be increased Hundredggrtcye‘li::llars and 1,240.00 13,640.00
decreased or eliminated by the Engineer)]
Eight Thousand Six
425-1-311 5.00 EA. INLETS (CURB)(TYPE P-1) < 10" Hundred Sixty Dollars and 8,660.00 43,300.00
No Cents
e \ Six Thousand Thirty
425-1-351 29.00 EA. INLET CURB (TYPE P-5) < 10 Doliars and No Cents 6,030.00 174,870.00
" Seven Thousand Eight
INLET TOP, CURB [(Type 5) (Includes adjustment to
425-1-355 2.00 EA. . Hundred Seventy Dollars 7,870.00 15,740.00
box, if necessary)] ( PARTLAL } and No Cents
Six Thousand Seven
425-1-361 15.00 EA. INLET, CURB (Type P 6 )< 10' Hundred Ten Dollars and 6,710.00 100,650.00
No Cents
Twelve Thousand Five
425-1-461 2.00 EA. INLET CURB (TYPE J-6) Hundred Forly Nine Dollars 12,549.32 25,098.64
and Thirty Two Cents
Eight Thousand Seven
425-1-451 2.00 EA. INLETS CURB (TYPE J-5) Hundred Seventy Dollars 8,770.00 17,540.00

and No Cents

Nine Thousand Two
425-1-600 8.00 EA. INLETS (GUTTER) (TYPE P-11) Hundred Eighty Dollars 9,280.00 74,240.00
and No Cents

. . . Five Thousand Two
425-2-41 1500 EA. (’;”e’;N;‘OLE (Type P-7T, Any dimension, maximum 151, req Ninety Dollars 5,290.00 79,350.00
P and No Cents
Two Thousand Nine
425-2-42A 11.00 EA. MANHOLES TYPE P-7T (PARTIAL) Hundred Eighty Dollars 2,980.00 32,780.00
and No Cents
Twelve Thousand Two
425-2.721 200 EA  |MANHOLE (J-7T) WITH BAFFLE) Hundred Twenty Four 12,224.17 24,448.34
Dollars and Seventeen
Cents
Eight Thousand Seven
425-2-7T1A 2.00 EA. MANHOLE TYPE J-7T <10’ Hundred Eighty Dollars 8,780.00 17,560.00
and No Cents
ADJUST MANHOLE (This item is contingent upon Four Thousand Three
425-5 7.00 EA. fleld conditions and may be increased, decreased Hundred Thirty Dollars and 4,330.00 30,310.00
or eliminated by the Engineer) No Cents
ADJUST MISTING VALVE BOXES (MAMCDADE
’ COUNTY ONLY) (This item is contingent upon field Five Hundred Forty Dollars|
4256 42.00 EA conditions and may be increased, decreased or and No Cents 540.00 22,680.00
elidnated by the Engineer)
5/25/20071:09 PM Bidder must fill-in completely the next page for the bid to be valid Page 3 of 13
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_ ’ Dollars and No Cents

BID FORM

PROJECT TITLE: Proposed Roadway Improvements to N.E. 2 Avenue from N.E. 91 Street to N..E. 105 Street PROJECT NO: 20060439

IF THIS PROPOSAL 1S ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540)
CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK™,

ADJUST AND/OR RELOCATE EXISTING FIRE| Five Hundred Doliars and
42573 11.00EA. HYDRANTS (Dade County - owned Only) No Cents 500.00 5,500.00
Twelve Thousand Four
Hundred Eighty Four
425-600E 3.00(EA. INLET (GUTTER), TYPE J-11 undred Eighty Four 12,484.17 37,452.51
Cents
430-171-123 2,172.00|LF. PIPE CULVERT - 15" Diameter Ninety TW%E:::'S‘"S and No 92.00 199,824.00
— One Hundred Twenty
430-171-125 132.00|L.F. PIPE CULVERT - 18" Diameter One fundred Tweny 120.00 15,840.00

BIDDER MUST ENTER A BID PRICE FOR EACH PIPE CULVERT ITEM. BIDDER AGREES TO SUPPLY THE PIPE MATERIAL INDICATED BELOW THAT METS MIAMI-|
DADE COUNTY AND FDOT SPECIFICATIONS.

PIPE MATERIAL-SELECT ONE (FILL IN SELECTION WITH AN X)
(X) REINFORCED CONCRETE PIPE
( JCORRUGATED ALUMINUM PIPE
{) CORRUGATED ALUMINIZED STELL PIPE

EXFILTRATION DRAIN 36" DIAMEER- (includes th

l443.70-36A 3134.00] LF. |cost of perforated pipe, ballast rock, excavation, plastic] | O Hundred Twenty Five

225.00 705,150.00
filter fabric and back filling with selected fill material)

FOR THE CONSTRUCTION OF EXFILTRATION DRAIN IN ANY OF THE FOLLOWING CASES, WHICH EVER IS APPLICABLE:
(a) SAND. (PREDOMINANCE OF SAND), SOFT ROCK OR SIMILAR MATERIAL
(b) ROCK, (PREDOMINANCE OF HARD ROCK ).

BIDDER MUST ENTER A BID PRICE FOR EACH PIPE CULVERT ITEM BEING BID AND INDICATE THE CASE (a) OR (b) TOGETHER WITH THE PIPE MATERIAL
SELECTED BY ENCIRCLING ONE OF THE FOLLOWING SPECIFIC NUMBER OF THE PIPE MATERIAL BIDDER AGREES TO SUPPLY THE PIPE MATERIAL|
INDICATED THAT MEETS MDC AND FDOT REQUIREMENTS.

THE WORK SHALL INCLUDE TRENCH EXCAVATION, INSTALLATION OF PIPE, CONNECTING BANDS, FILTER BLANKET AND BALLAST ROCK ETC. THE SELECT]
PERFORATED PIPE MUST MEET ALL MDC AND FDOT SPECIFICATIONS:

PERFORATED PIPE MATERIAL- SELECT ONE:
(1) SLOTTED CONCRETE  (2) CORRUGATED BITUMEN COATED GALVANIZED STEEL  (3) CORRUGATED ALUMINUM
(4) CORRUGATED ALUMINIZED TYPE 2 STEEL :

CONCRETE
1. CONCRETE CURB & GUTTER (Type F) (6" Curb, 18"|  Forty Dollars and No
520-1-10 4,124.00 LF. Guiter) (Includes cost of limerock base and subgrade) Cents 40.00 164,960.00
5/25/200714:09 PM Bidder must fill-in completely the next page for the bid to be valid Page 4 of 13
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BID FORM

PROJECT TITLE: Proposed Roadway Improvements to N.E. 2 Avenue from N.E. 91 Street to N.E. 105 Street

PROJECT NO: 20060439

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540)
CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

CONCRETE SIDEWALK {4" Thick restoration and new,
5221 3679.00( SY. [Class I Concrete, 3000 P.S.) (including pedestrian| oY 1"ee,Dolars and No 43 171,097.00
ramps)
CONCRETE SIDEWALK (6" Thick, 3000 P.S.l| Eighty Two Dollars and No
5222 18000) S, | e dare Dok 82 14,760.00
SODDING, LANDSCAPING AND TREE RELOCATION
R SODDING (Pensacola Bahia or match existing)| _.
575-1-1 2,926.00 sY. (includes watering) Five Dollars and No Cents 5.00 14,630.00
e . , One Thousand One
580-4-4D 91.00f EA [!00GAL LIVE OAK(14-16'HT, 4.5' SPD,, 2.5 Hundred Forty Dollars and|  1,140.00 103,740.00
CAL)
No Cents
TREE/PALM REMOVAL (including pruning, continued] R
580-327-12A 14300 EA  |maintenance, stock piling transport to staging area, etc.) E;?:::;‘g’ﬁg g:;g 390.00 58,110.00
(As directed by Engineer)
Two Thousand Seven
RELOCATION OF EXISTING CANOPY TREES (12" .
580-327-32A 2000 EA C OF EXIS . Hundred Ninety Dollars 2,790.00 55,800.00
TO 20" CAL.) within 2 Miles of Site. and No Cents
) REMOVAL OF EXISTING GANOPY TR&S (12-16'| Seven Hundred Seventy
580-327-32B 400l Ea [N even Hundred Seven 770.00 3,080.00
" Two Thousand Three
580-327-32C 100f EA |RELOCATION OF EXISTING ROYAL PALM (24" CALY y\nored Twenty Dollars | 2,320.00 2,320.00 —
within 2-Miles of site.
and No Cents
. . " Six Hundred Fifty Dollars
582-19-62D 51.00{ EA |GLAUCOUS (10'HT.. 3' SPD., 2.5" CAL) e 650.00 33,150.00
SIGNALIZATION PAVEMENT MARKING AND SIGNAGE
620-1-1 52000 LF. |GROUNDING ELECTRODE Twenty S;:%“e,?t‘;“afs and 27 14,040.00
630-1-12 2,90000] LF. |CONDUIT 2" PVC, UNDERGROUND Forty Dg':’r‘l'tssa"d No 40 116,000.00
CONDUIT 2" WC UNDER PAVEMENT (This item i
630-1-13 300.00( LF. |contingent upon field conditions and may be increased,)’ °Y Se"eggﬁ's'ars and No 47 14,100.00
decrease or elminated by the Engineer)
630-1-12B 7.300.00] LF. |CONDUIT 2- 2* PVC, INTERCONNECT Six Dollars and No Cents 6 43,800.00
5/25/20071:09 PM Bidder must fillin completely the next page for the bid to be valid Page 5 of 13
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BID FORM

’ROJECT TITLE: Proposed Roadway Improvements to N.E. 2 Avenue from N.E. 91 Street to N.E. 105 Street

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN F
CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE.TO PROCEED WITH CONTRACT WORK™.

Four Thousand Six

PROJECT NO: 20060439

IVE HUNDRED FORTY (540)

632-7-1 4.00 P.lL TRAFFIC CONTROL CABLE Hundred Dollars and No 4,600.00 18,400.00
Cents
632-8-212 3650000 LF. |INTERCONNECT CABLE Fifteen Dotlars and No 15.00 54,750.00
R One Thousand Fifty
635-1-11 51.00 AS. PULL BOX, METER TYPE (Polymer) Doilars and No Cents 1,050.00 53,550.00
’ One Thousand Six
635-1-15 15.00 EA. PULL BOXES (INTERCONNECT) Hundred Twenty Doliars 1,620.00 24,300.00
and No Cents
639-1-13 400| As |ELECTRICAL POWER SERVICES ( Includes NEMA] H:rin\;?e-fihﬁ;\seand;;:rs 5,590.00 22,360.00
’ ’ 3R rain-tight inclosure, disconnect switch, pole conduit) Yy AR DA
and No Centis
o SERVICE WIRE[(#6 AWG with THW insulation)(Three] .
639-2-1 850.00 L.F. conductor set)(Black white and green)] Nine Dollars and No Cents 9.00 7,650.00
Nineteen Thousand Nine
647-11-32 1.00] As. gf:gsp‘g'sv'_ SOMBINATION STANDARD, DADE CO. | ynqred Fitty Six Dollars | 19,956.35 19,956.35
and Thirty Five Cents
Twenty Thousand One
647-11-34A 4.00 AS. MAST ARM COMBINATION, (STD. TYPE DS-13) Hundred Sixty Eight Dollars| 20,168.82 80,675.28
and Eighty Two Cents
Twenty Thousand Three
a7, MAST ARM COMBINATION STANDARD (38' ARM)| Hundred Sixty Seven
_47-11-38 1.00] AS. (DS-15) Dollars and Fifty Three 20,367.53 20,367.53
Cents
Twenty One Thousand Two
647-11-42 4.00 AS. MAST ARM STANDARD [(42'ARM) (DS-17)] Hundred Ninety Nine 21,299.92 85,199.68
Dollars and Ninety Two
Twenty Two Thousand
647-11-44 3.00 AS. MAST ARMSTANDARD (44’ ARM) (DS-18) Seven Hundred Seventy 22,774.94 68,324.82
Four Dollars and Ninety
Twenty Four Thousand
647-11-46 1.00 AS. MAST ARM STANDARD (46' Arm) ((DS-25) Sixteen Dollars and Ten 24,016.10 24,016.10
Cents
TRAFFIC SIGNAL (Furnish and Install) (3 SECTION, One Thousand Nine
650-51-313 22.00 AS. 1 WAY). (Complete with horizontal mounting Hundred Eighty Dollars 1,980.00 43,560.00
brackets and lamps) (LED) and No Cents
TRAFFIC SIGNAL (Furnish and Instalf) (5 SECTION, Two Thousand Three
650-51-513 6.00 AS. 1 WAY), (Conrplete with horizontal mounting Hundred Daollars and No 2,300.00 13,800.00
brackets and lamps) (LED) Cents
. One Thousand Five
653-179 2600 As. gﬁfﬂfﬁ:ﬁ?{éﬁ'ﬁ;’:‘;‘ (Furmish & Install) (LED- Hundred Eighty Doliars 1,580.00 41,080.00
Y ’ and No Cents
LOOP VEHICLE DETECTOR AMPLIFIER ( RELAY Four Hundred Dollars and
860-1-109 1.00]  BA 1oUTPUT- RACK MOUNTED TYPE 170 CABINET) No Cents 400.00 4400.00
5/25/20071:09 PM Bidder must fill-in completely the next page for the bid to be valid Page 6 of 13
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BID FORM

PROJECT TITLE: Proposed Roadway improvements to N.E. 2 Avenue from N.E. 91 Street to N.E. 105 Street

PROJECT NO: 20060439

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540)
CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*,

ke
One Thousal
660-2-101 15.00 AS. LOOP ASSEMBLY Hundred Ten Dollars and 1,510.00 22,650.00
No Cenis
Five Hundred Ninety
660-4-4 3.00 P.l LOOP LEAD-IN CABLE (NO.14 AW.G.) Dollars and No Cents 590.00 1,770.00
PEDESTRIAN DETECTOR (Includes Push Button Two Hundred Seventy
665-11 14.00 EA. Sign) Dollars and No Cents 270.00 3,780.00
. Twenty Four Thousand Six
670-5-12 400 As. |TRAFFIC CONTROLLER ASSEMBLY (Fumish & Hundred Ninety Dollars |  24,890.00 98,760.00
Install) (Model 170)
and No Cents
Two Thousand Eight
685-120 4.00 EA. SYSTEM AUXILIARIES (Telemetry Transceiver) Hundred Sixty Dollars and 2,860.00 11,440.00
No Cents
Two Thousand Eight
685-124 4.00 EA. SYSTEM AUXILIARIES {Universal Adapter) Hundred Sixty Dollars and 2,860.00 11,440.00
No Cents
Three Hundred Sixty
690-10 28.00 EA. REMOVE TRAFFIC SIGNAL HEAD ASSEMBLY Dollars and No Cents 360.00 10,080.00
Two Hundred Eighty
690-20 14.00 EA. REMOVE PEDESTRIAN SIGNAL HEAD ASSEMBLY Dollars and No Cents 280.00 3,920.00
X One Thousand Eighty
690-32-2 12.00 EA. POLE REMOVAL (Shallow) (Bolt on Attachment) Dollars and No Cents 1,080.00 12,960.00
Two Thousand Seven
690-33-1 1.00 EA. POLE REMOVAL (DEEP) (DIRECT BURIAL) Hundred Doliars and No 2,700.00 2,700.00
Cents
One Thousand Five
690-50 4.00 EA. REMOVE CONROLLER ASSEMBLY Hundred Ten Dollars and 1,510.00 6,040.00
No Cents
One Hundred Twenty
690-60 12.00 EA. REMOVE VEHICLE DETECTOR ASSEMBLY Dolfars and No Cents 120.00 1,440.00
One Hundred Twenty
690-70 12.00 EA. REMOVE PEDESTRIAN DETECTOR ASSEMBLY Doliars and No Cents 120.00 1,440.00
Four Hundred Ten Dollars
690-80 13.00 EA. REMOVE SPAN WIRE ASSEMBLY and No Cents 410.00 5,330.00
690-90 400] PL |REMOVE CABLE AND CONDUIT Four ”“’ﬁfger?t:"a's and|  400.00 1,600.00
One Thousand Five
690-100 4.00 Pl REMOVE MISCELLANEQUS SIGNAL EQUIPMENT Hundred Fifty Dollars and 1,550.00 6,200.00
No Cents
Three Thousand Nine
INTERNALLY ILLUMINATED STREET NAME SIGN N
699-1-1A 12.00 AS. (LED), (INCLUDING MOUNTING BRACKET) HundrelezﬂgeE‘);llars and 3,950.00 47,400.00
g ROADSIDE SIGNS {(SINGLE POST) (LESS THAN 12 Four Hundred Seventy
700-40-01 135.00 AS. SF)} Dollars and No Cents 470,00 63,450.00
700-46-11 53.00] EA.  |REMOVE EXISTING ROADSIDE SIGNS <12 S.F. Seventy Dotiars and No 70.00 3,710.00
5/25/20071:09 PM Bidder must fill-in completely the next page for the bid to be valid Page 7 of 13
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BID FORM

ROJECT TITLE: Proposed Roadway improvements to N.E. 2 Avenue from N.E. 91 Street to N.E. 105 Street

PROJECT NO: 20060439

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540)
CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

7004621 600 AS. |RELOCATE EXIST, STOP SIGNS, SINGLE POST Two Hundred Seventy 270.00 1,620.00
Dollars and No Cents
-48- ~ Three Hundred Thirty
700-48-1 1.00 EA. STREET NAME SIGN (D3-1s) Dollars and No Cents 330.00 330.00
REFLECTIVE PAVEMENT MARKERS PERIMANENT Seven Dollars and No
706-1-12A 44200  EA. (Bl-Directional) amberfamber Cents 7.00 3,094.00
REFLECTNE PAVEMENT MARKERS PERMANENT Seven Dollars and No
706-1-12B 341.00 EA. (Clear and Red) Cents 7.00 2,387.00
. SKIP TRAFFIC STRIPE(10' STRIPE, 30' SPACE) (6"
7111 5,749.00 L.F. WIDE) (WHITE, THERMOPLASTIC) One Dollar and No Cents 1.00 5,749.00
. SKIP TRAFFIC STRIPE (8' STRIPE, 10' SPACE)
711-2 1,829.00 L.F. (WHITE THERMOPLASTIC) (6" WIDE) Two Dollars and No Cents 2.00 3,658.00
. PAVEMENT MESSAGES One Hundred Fifty Dollars
s 200p  EA- | ONLY/MERGES/CHOOL/RR) (Thermaplastic)] and No Cents 150.00 300.00
711-4 19.00] EA.  |DIRECTIONAL ARROWS (Thermoplastic) Seventy ﬁi"g’e'l?t:“a’s and 77.00 1,463.00
711-7 1,000.00 S.F. REMOVE EXISTING PAVEMENT MARKINGS Five Dollars and No Cents 5.00 5,000.00
1134 s7o00| LR |SKFIRAFFIC STRIPE THERMOPLASTICEYeIOW. | 1o Dollars and No Cents 2,00 740.00
711-35-61 14,230.00 L.F. SOLID TRAFFIC STRIPE (8" White) (Thermoplastic) One Dollar and No Cents 1.00 14,230.00
§ SOLID TRAFFIC STRIPE (8" WHITE)
711-35-81 943.00 L.F. (THERMOPLASTIC) One Dollar and No Cents 1.00 943.00
§ SOLID TRAFFIC: STRIPE (12" WHITE)
711-35-121 1,328.00 L.F. (THERMOPLASTIC) Two Dollars and No Cents 2.00 2,656.00
SOLID TRAFFIC STRIPE (18" WHITE) Three Dollars and No
711-35-181 533.00 L.F. (THERMOPLASTIC) Cents 3.00 1,599.00
a5, SOLID TRAFFIC STRIPE (24" WHITE) .
711-35-241 868.00 L.F. (THERMOPLASTIC) Five Dollars and No Cents 5.00 4,340.00
711-36-61 10,898.00 LF. SOLID TRAFFIC STRIPE (8" yeltow ) (Thermoplastic) | One Dollar and No Cents 1.00 10,898.00
§ SOLID TRAFFIC STRIPE (18" yellow) Three Dollars and No
711-36-181 148.00 L.F. (Thermoplastic) Cents 3.00 447.00
5/25/20071:09 PM Bidder must fill-in completely the next page for the bid to be valid Page 8 of 13
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BID FORM

PROJECT TITLE: Proposed Roadway lmprovements to N.E. 2 Aventue from N.E. 91 Street to N.E. 105 Street

PROJECT NO: 20060435

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540)
CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

LIGHTING

CONDUGTOR - (F& I) Service wire (#4 AWG with

Thirty Two Dollars and No

715-1-114A 200.00 L.F. RHH/RHW/XLT Insulation) (Three conductor set Cents 32.00 6,400.00
(Black, White and Green))
CONDUCTOR - (F& I) Service wire (2 #4 AWG )
715-1-1148 9,696.00 LF. |RHW/XLT strandard Black, Red and 1-#6 AWG Thirty Sﬁ‘(’fgf‘:"a's and 37.00 358,752.00
THWN Green) ne
715-2-215 5000] LF. |CONDUIT (2' PVC-Schedule 40) (Underpavementy | ©/9NtY F"’ec':r‘:{f’s and No 85.00 4,250.00
715-2-235 20000] LF. |CONDUIT RIGID GALVANIZED STEEL, 2° Ninety Sﬁzeé‘eaz'ars and 97.00 19,400.00
715-2-1158B 9,696.00| LF. |CONDUIT, (2" PVC Schedule 40) (Underground) Twenty ;g“é;‘:ga’s and 24.00 232,704.00
. Fifteen Thousand Three
715711 200 EA  [LOADCENTER (Incudes Switch, Weatherhead & |, 4o Three Dollars and] ~ 15,303.52 30,607.04
Wire at Service Point) .
Fifty Two Cents
One Thousand Five
715-10-21 2.00] EA. |CONCRETE SERVICE POLE POLE - 20' (F&i) Hundred Eighty Dollars 1,580.00 3,160.00
and No Cents
Eight Hundred Ninety
715-195 67.00] EA.  |REMOVAL OF EXISTING LIGHT POLE Eigh Huncred Ninew 890.00 59,630.00
Eight Thousand Eight
LIGHT FOLE COMPLETE ALUMINUM (Standard F & I, ( .
715-41-345 4000 EA. L e Hioht 13 A ongth) HundredNFlfty Dollarsand|  8,850.00 354,000.00
o Cents
Seventy Six Thousand
715-69 100 Ls. %&1@*&‘352&%@@;@3HT'NG OR Three Hundred Fifty 76,350.00 76,350.00
Dollars and No Cents
) ) One Thousand Four
715-99-1 11400 ea  |PULL BOX(including Ground Rod Complete with Hundred Twenty Dollars 1,420.00 161,880.00
Clamp)
and No Cents
_ 400 WATT. (480 V.) HIGH PRESSURE SODIUM Eight Hundred Dollars and
715-100-11 000l EA O e o FREs ndreq e 800.00 32,000.00
Two Thousand Six
715-500-1C 11400 EA. :Sgﬁﬁsﬁ.ﬂﬁ)msm'wm” SYSTEM (FURNISH Hundred Thirty Dollars 2,630.00 299,820.00
and No Cents
5/25/20071:09 PM Bidder must fill-in completely the next page for the bid to be valid Page 9 of 13
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BID FORM

PROJECT TITLE: Proposed Roadway Improvements to N.E. 2 Avenue from N.E. 91 Street to N.E. 105 Street

PROJECT NO: 20060439

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540)
CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK",

START OPTIONAL ITEMS:
THE FOLLOWING ITEMS ARE LISTED AS OPTIONS THAT MAY OR MAY NOT BE UTILIZED BY
THE ENGINEER. THESE ITEMS CAN BE INCREASE, DECREASE OR DELETE.
NOTE: PLEASE, DO NOT ADD THESE ITEMS TO THE TOTAL BASE AMOUNT IN THIS BID FORM
351-1A 6,339.00| LF. |COLOR CONCRETE CURB AND GUTTER (Type F) Thirty Dotlars and No 30 190,170.00
351-1B 8,04800| SY. |COLORED CONCRETE SIDEWALK (4" Thick) Fifty One g:r':;’s and No 51 410,448.00
351-1C 51800] SY. |COLOR CONCRETE SIDEWALK (8- Thick) Fighty Seven Dollars and 87 45,066.00
CURB RAMP DETECTABLE WARNING SURFACE
(Labor and material as described in the Special .
351-2A 35000] S.F. |Provisions and included per FDOT Standard Details | S° Four Dolars and No 64 22,400.00
index No. 304 (Truncated Domes) As directed by
Engineer.
T STANDARD GRAY CONCRETE HEADER CURB Thirteen Dollars and No
520-2-10 210000 LR | SN Doliar 13 27,300.00
- CONCRETE PAVERS (Crosswalk)-includes Filter Forty Eight Dollars and No !
526-1-1 1,00000] sy, [CONSRETEPAVERS ¢ t Dotz 48 48,000.00
4 CON- PAVERS (Tree F5ts)ilncludes Filter Forty Nine Dollars and No
526-1-2 14000f sy, [SON PAVERS (Mo s oolla 49 8,860.00
- 2812 8,566.00| SY. |CONCRETE PAVERS (Sidewalks) Forty E'ghazz't':rs and No 48 411,168.00
One Hundred Nine
Y LANDSCAPE MATERIAL (Includes Shrubs, Ground Thousand Four Hundred
580-02 100) LS. |Cover & 24" Rootbarrier) Thirty Dollars and Sixty 1094306 109,430.60
Cents
100 GAL. LIVE OAK (16' HT., 8 SPD., 3.5 CAL., 8' Seven Hundred Forty
580-4-4A o100 EA |07 Doven Hundrea Forty 740 67,340.00
o, GLAUCOUS CASSIA (16' HT., 8' SPD,, 3.5" CAL., & Four Hundred Twenty
582-19-61 s1.00 EA|GT) o o 420 21,420.00
IRRIGATION SYSTEM SCHEDULE OF VALUES Fifty One Thousand Five
590-70 100{ LS. |REQUIRED BY SUCESSFUL BIDDER PRIOR TO PRE | Hundred Eighty Eight 51588 51,588.00
WORK CONFERENCE Dollars and No Cents

5/25/20071:09 PM

Bidder must fill-in completely the next page for the bid to be valid
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BID FORM

PROJECT TITLE: Proposed Roadway Improvements to N.E. 2 Avenue from N.E. 91 Street to N.E. 105 Street PROJECT NO: 200604:

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY (540)
CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

_ 150 WATT. (480 V.) HIGH PRESSURE SODIUM One Thousand Eighty
715-100-51 114000 EA- yAPOR LUMINAIRE WITH LAMP (POST TOP) Dollars and No Cents 1,080.00 123,120.00
DECORATIVE LIGHT POLE-ALUM. 18' Mounting Five Thousand Six
715-411-145A © 114.00 EA. Hight (Including concrete pole base and banner Hundred Forty Dollars and 5,640.00 642,960.00
arm) (See plans for details & Specifications) No Cents
One Thousand Three
721-74-1 4200 EA  |PREFABRICATED METAL TRASHRECEPTACLE. | |\ o Twenty Dollars 1,320.00 55,440.00
SURFACE MOUNT.
and No Cents
One Thousand Six
721-75-1 2400 EA  |PREFABRICATED METAL BENCH-SURFACE Hundred Thirty Dollars and| . 1,630.00 39,120.00
MOUNT,
No Cents
END OPTIONAL ITEMS
SUB-TOTAL $ 2,271,830.60
5/25/20071:09 PM Bidder must fillin completely the next page for the bid to be valid Page 11 0f 13
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BID FORM

PROJECT TITLE: Proposed Roadway Improvements to N.E. 2 Avenue from N.E. 91 Street to N.E. 105 Street PROJECT NO: 20060439

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE
HUNDRED FORTY (540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH

Grand Total 11,581,610.49

The bidder understands and agrees that the above grand total is inclusive of all work necessary to complete the job as described in the plans and
specifications.

Quantities are established and are included only for the purpose of facilitating the uniform comparison of bids submitted. The County shall not be
held responsible if the quantities are not accurate and all computations for compensation shall be based upon the actual work performed, whether
greater or less than estimated quantities.

Tax Identification Number: 59-2373403

D.C. Certificate of competency No: CGC-023834
Bidder's Name: MCM CORP

Bidder's telephone Number: 305.541.0000

Bidder's address: 6201 S.W. 70 ST, MIAMI, FL 33143

5/25/20071:09 PM Bidder must fill-in completely the next page for the bid to be valid Page 12 of 13
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Bid Form

PROJECT TITLEFroposed Roadw ay Improvements fo N.E 2 Avenue from N.E. 91 Street to N.E. 105 PROJECT N0O:20060439
Street :

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY
-(540) CALENDAR DAY'S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK™.

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS MEMS OF THE PROPOSAL AND IN THE TOTAL BID

PRICE ARE COSTS FOR COMPLY ING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIV E
OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

Trench Safety Units of Measure Unit Unit Extended
Measure (LF, SY) (Quantity) Cost Cost
(Description) : )

_Slopuyg LE 2200 k7 .%° $400.°°

Sowm>

o9
TOTAL $ fbDo

FAILURE TO COMPLETE THEABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSNE

P_PROJECT_BD_TEMS

4/25/2007 08:51 AM Bidder must fill-in completely the next page for the bid to be valid. Page 13 of 13
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PROJECT TITLEProposed Roadw ay lmprovements to N.E. 2 Avenue from N.E. 91 Street to N.E. 105

Street

Bid Form

PROJECT NO:20060439

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY
(54 0) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCED WITH CONTRACT WORK?*.

GENERAL CONSTRUCTION OPERATIONS

50

Erty, Dellgrs 00 o ©
102-61 7500 EA. |BUSINESS SIGNS (Temporary, Post Mounted) 7C 50, *© | 37150,
102-72-PH2 120000 LF. [CONCRETE BARRER - CLASS E (Temporary, T 9”/4 vz 20 [ 24000
: including relocation) "O/G-% i * | 17
' Ve &d
102-74-2 3,500.000 EA/DAY |BARRICADES { Temporary, Type Ii, &) Z_;,/éo é‘f,z‘// 0.40 |1400. =
102741 | 162,000.00 EADAY |BARRCADES ( TEVFORARY- TYFE | 1, VP & | Beko LadBn 0.25 |ag500. 12
DRUM). ' 2E Cen o2 ) ,
K 3720 oty PC 3% 0o
102-60A 30,000.00 EA/DAY |WORK ZONE SIGNS Y g{ Keve ekl O~ IO,Lff()G. #
o gy o) , 2c
102-T6A 1,300.000 EA/DAY |ADVANCE WARNING ARROW PANEL Do ep Ogwnte s 10,”= || 3; 000. |~
et
102-77 16,200.00 EA/DAY { HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, Bino }{ 30 . O
TYFE "B" v’gtz[y s 0.~ 14860.
102-91-1 28,949.00 LF. |PAVEMENT MARKING TEMPORARY (Solid) (Any Ons ofs tar ] 00 29 q 44 ac
width) (Yellow or White) (Tape or Paint) Eeny Ge‘zné s v
102-91 794800 LF. [PAVEMENT MARKING TEMPORARY (Skip) (Any One qu/éx 70
width) (Yellow or White) (Tape or Paint) (10° stripe, Ferne gg,,,)é ] . - 7 q 48 }10
30' space) -
a0
102-99 33.000 EA/DAY |VARIABLE MESSAGE SIGN (Temporary) "éwg 20, — @bo ‘?.]9
e o0
104-10-1 2156000 EA. |BALEDHAY fgf,;,u CCon 5> 1 5.2 [10790.%
104-16 1,166.00 EA. |ROCK BAGSFOR CONTROLLING SLTATION @ | FZo€ lpleeS . 00 s ob
CURB & GUTTER INLETS. BAGS ARE TO BE 12" X @0 4,24
12“ X 4"- ;W e% ’
CLEARING AND GRUBBING
w hon
110-1-1 1.00 LS. |CLEARING AND GRUBBING (ihcludes removal of hwo L l ! d
5 : b -vao un (£
existing pavement, sidew alks, drivew ays, drainage Qu
structures and pipes, vegetation, miscellaneous - ‘1 | |os
concrete.  Also includes tree removal, cherry )\“’ ‘ﬂ‘vu ll'l 2'[ SIOS(‘ oo
hedge removal, miscellaneous earthw ork and saw &F., six °% 2778 a5 —
cutting) b ] 4
(SCCRP_PROJECT_BID_ITEMS
4/25/2007 08:51 AM Bidder must filkin completely the next page for the bid to be valid. Page 1 of 13
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PROJECT TITLEProposed Roadw ay improvements to N.E 2 Avenue from N.E. 91 Street to N.E 105

Street

Bid Form

PROJECT NO:20060439

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY
(540) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK®*.

» Va2,
110-2 21.00 EA. |CLEAN EXISTING STRUCTURE [(Inlet or manhole 00 . 0¢
- Nincludes removal and disposal of trash and %//MS 2@, - 4’ 200_ =
deleterious materials)]. Beas e
© | 110-2-00 161900 LF. |CLEAN EXISTNG PPES (noluding removal and | © <% X o 00
“| g.02 | 11,3330
disposal of trash and other deleterious materials) Gty ean . | -
vl
f EARTHWORK . . Q0
i , Flve dolares ey A a0
120-1 11,99004 CY. |[REGULAREXCAVATION 25720 Cim &9 950,
“; 4 2~ +
] 3
{ . | 1204 5000 CY. |SUBSOL EXCAVATION ( This item is contingent | C4€ iyt -
: upon the actual field conditions and may be %%;,g,g Zero p
increased, decreased or eliminated by the /é 00 02- S' 000‘
{‘ Engineer) Coss { v :
i 120-6 32200 CY. |EVMBANKMENT (This item is- contingent upon fiekd vézxenn; 4/4&& 0o a6
conditions and may be increased, decreased or ze g 64 40,, -
' _|{ eliminated by the Engineer) 2420 Can ﬂz'_
]
( : 160-4 2990100 S.Y. |TYPE "B" STABLIZATION (12° Thick) (Min. CB.R %V.éé 0‘5 o0 8‘7 _
30) FELRO Ccm?é . p 70;. -
. [/ c{e/m 00 ’ - Y]
( T | 210412 2090104 SY. |LMEROCK BASE (8") (Primed) ﬁz‘éﬁf’& 3.2 13887113.°=
BITUMINOUS SURFACE COURSES, ASPHALT PAVEMENT AND MISCELLANEOUS CONCRETE ITEMS
. TG e e iy donpes o OO 00
5 | 327-70-1 14,4500 S.Y. |MLLING (3/4" thick) 50 Gezer 3. 9= +Z-,4'35 00,
] imshy doleks 00 ) o0
{.‘ 331-3-1-1 242900 TON |TYPES-1 ASPHALTIC CONCRETE (1-5/8" THICK) Zeni’ PA ?0‘ — &I‘Biew. -
: ' e Avnghozel-
b | 337-7-3 242300 TON |ASPHALTIC CONCRETE FRICTION COURSE ( FC-3 ) o 6o
‘ (1" THICKNESS )( INC. BIT ) W’%Z olters °%4 120,22 290{1 60, ~=
7O Al nclraol
{‘ 339-1 12100 TON |MSCELLANEOUS ASPHALT PAVEMENT . o beal] 200.°2 |24 200,99
i 7
(i
Y
?
:
LCCRP_PROJECT_BID_[TEMS
E’4’2.5/2°°7 08:51 AM Bidder must fill-in completely the next page for the bid to be valid. Page 2 of 13
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PR OJECT TITLEProposed Roadw ay improvements to N.E. 2 Avenus from N.E. 91 Street to N.E. 105

Street

Bid Form

PROJECT NO:20060439

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY

(540) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED N THE *NOTICE TO PROCEED WITH CONTRACT WORK®,

5 A

DRAINAGE STRUCTURES AND PIPES
400-1-15 11.00 CY. [CLASSICONCRETE[(Mscellaneous) (Trench buid- | /Oc/re Aty ol
up, collars, pipe plugs,structure plugs etc.) (This 42 40}
itemis contingent upon field conditions and may be Jq’b / ] 4w 00 4_ w de
increased decreased or elimnaled by the | B0 Gém % . . - 4 o T
Engineer)]
2ovi o vcont
425-1-311 500 EA. |INLETS (CURB)(TYPER-1) <10 Yol 2ecy Barf] 4000,°2 120000, %4,
7o FNOIS0m] £ g van 00 |7
425-1-351 2000 EA. |INLETCURB(TYPERS5)<10° Jwﬁg bts ponotenty | 2900.% | 72 9,9
¢
425-1-355 200 EA. |INLET TOP, CURB {(Type 5) (kicludes adjustment to é,)" %"W/’! Lot "’nm o0 400 dch
box, if necessary)]  ( PARTIAL ) Meécé bt Bonod. L= | 3 T
] ) 5% 3
425-1-361 1500 EA. |NLET, CURB (Type P-6 )< 10 7% rfmff_ 2(00.°Y 349 000|°%
o FEp v o p '
425-1-461 204 EA. |INLET CURB (TYPEJ6) o'ra'}'(/wz/ga’, I op| 410,22 B2c0, 9%
425-1-451 200 EA. |INLETS [(CURB) (TYPE J-5) ‘ :“ ¢ J?f 3000,22| 7200,9%
1c
425-1-600 800 EA. |INLET (GUTTER) (TYPEP-11) EW/ML 450002 360006.9%
v ) , Yheo $ovsaad) o $
425-2-41 15.00 EA. :Af?t:l:eopl.)E {(Type P-7T, Any dimension, maximum d , / g :/ f % 22%.% %m DG
' Oy fHopsameyf Ond !
425-2.42A 1100 EA. |MANHOLESTYPER7T(PARTAL) &”M@’a% 1100.%1 12(00.°%
‘ ’ ook on eyl | e
425-2-721 2000 EA. |MANHOLE (J-7T) WITH BAFFLE) % /;#/;0 e | 540002 | 10900 .12
425-2-71A 204 EA. |MANHOLETYPEL7T<10' w" //,f 09| 3900.%%| 70006.92
425-5 7.00 EA. |ADJUST MANHOLE (This item is contingent upon 7?0 4""( o . v
field conditions and may be increased, decreased fl}lé ol tons 260,°% IS0 Of?
or eliminated by the Engineer) @{’/ — )
425-6 4200 EA. |ADJUST EXISTNG VALVE BOXES (MAMDADE | 72w 40’4/9@/ .
COUNTY ONLY) (This #em is contingent upon field //C”C,
conditions and may be increased, decreased or % 0;:"" 200. (& 3400. gg
eliminated by the Engineer)
_CSCCRP_PROJECT_BID_[TEMS
104/25/2007 08:51 AM Bidder must filkin completely the next page for the bid to be vald. Page 3 of 13



e T Bid Form

s PROJECT TITLEProposed Roadw ay mprovements fo N, E 2 Avenue from N.E. 91 Street to N.E. 105 PROJECT NO:20060439
! Street

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY
(54.0) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK®*.

© 4573 11.00 EA. |ADIUST ANDIOR RELOCATE EXISTNG FIRE 7'7;‘;'* " o0 00,
. : HY DRANTS (Dade County-ow ned Only) Aol / -
! - - 22y '
i | 425-6008 304 EA [INLET(GUTTER), TYPEJ-11 5 W Lo cﬂ ooy 0500.2 | 19<00.
- :
, 40171123 | 217200 LF. |PPECULVERT- 15" Dametor %”‘H s N 2| 6S e
: by cpsve oe ©
{j | 430-171-125 13200 LF. |PPECULVERT - 18" Diameter ’aqn? asu 30.% | 2900.P%
" BIDDER MUST ENTER A BID PRICE FOR EACH PIPE CULVERT ITEM. BIDDER AGREES TO SUPPLY THE PIPE MATERIAL INDICATED
- BELOW THAT METS MIAMI-DADE COUNTY AND FDOT SPECIFICATIONS.
[ { PIPE MATERIAL-SELECT ONE (FILL IN SELECTION WITH AN X)
( ) REINFORCED CONCRETE PIPE
- { ) CQRRUGATED ALUMINUM PIPE
[ __{&CORRUGATED ALUMINIZED STELL PIPE
b | 443-70-36A 313000 LF. |EXFILTRATION DRAIN 36" DIAMETER - (holudes the |© 7€ A"”‘ ;
X cost of perforated pipe, ballast rock, excavation, 7‘7’ . o0 | - d
¥ . | plastic filter fabric and back filing w ith selected fil Z%M e 120, 37 (/] 10430. @
. material)
; FOR THE CONSTRUCTION OF EXFILTRATION DRAIN IN ANY OF THE FOLLOWING CASES, WHICH EVER IS APPLICABLE:
(a) SAND, (PREDOMINANCE OF SAND), SOFT ROCK OR SIMILAR MATERIAL
[ ' (b) ROCK, (PREDOMINANCE OF HARD ROCK ).
: BIDDER MUST ENTER A BID PRICE FOR EACH PIPE CULVERT ITEM BEING BID AND INDICATE THE CASE (a) OR (b) TOGETHER
WITH. THE PIPE MATERIAL SELECTED BY ENCIRCLING ONE OF THE FOLLOWING SPECIFIC NUMBER OF THE PIPE MATERIAL.
___ | BIDDER AGREES TO SUPPLY THE PIPE MATERIAL INDICATED THAT MEETS MDC AND FDOT REQUIREMENTS.
L THE WORK SHALL INCLUDE TRENCH EXCAVATION, INSTALLATION OF PIPE, CONNECTING BANDS, FILTER BLANKET AND
BALLAST ROCK ETC. THE SELECT PERFORATED PIPE MUST MEET ALL MDC AND FDOT SPECIFICATIONS:
F 'y '
j PERFORATED PIPE MATERIAL- SELECT ONE: _
L 1) SLOTTED CONCRETE (2) CORRUGATED BITUMEN COATED GALVANIZED STEEL (3) CORRUGATED ALUMINUM
ORRUGATED ALUMINIZED TYPE 2 STEEL _
F ¥
¥ ‘ CONCRETE
fy | 520-1-10 412400 LF. |CONCRETE CURB & GUTTER (Type F) (6" 7:7@%6@%/4"?‘ oo | . 0o
i Curb, 18" Gutter) {Includes cost of limerock base I ¢ — | bl 560~
i and subgrade) Ce i
't
;
%3

~SCCRP_PROJECT_BID_ITEMS

QMIZS/ZOO? 08:51 AM Bidder must fill-in completely the next page for the bid to be valid. Page 4 of 13
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Bid Form

. PRROJECT TITLEProposed Roadw ay Improvements to N.E. 2 Avenue from N.E. 91 Street to N.E. 105 PROJECT NO:20060439
i Street ‘
* [FTHS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIV E HUNDRED FORTY
(540) CALENDAR DAY'S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRAGT WORK®.
[ 7
© | 221 3979.00 S.Y. |CONCRETE SDEWALK (4" Thick restoration and venty. scvsim : .
. new, Class | Concrete, 3000 P.S.) (including J[o// Feonw 2‘].0,9. 07 % 3"’,
H pedestrian ramps) - /
., 2k Aive clolfars
© | s22-2 180.000 S.Y. |CONCRETE SIDEWALK (6" Thick, 3000 P.S.L 7?“9 74’ Ve ol 85,22 | 9900.%
concrete at 28 days) Zene e ' ‘
¥ . '
¥ SODDING, LANDSCAPING AND TREE RELOCATION
oo hbrs P
hs 575-1-1 2,926.006 S.Y. [SODDING (Pensacola Bahia or maftch existing) %"é C% 3. bt 8 773 ({9
(includes w.atering) ;9’0 4
580-4-4D 9100 EA |100 GAL LIVE OAK (14-16' HT., 4.5 SFD., 2.5' qu é"Zlffe/
' cAL) by o 750,2| 68250, |%.
(1 Zim esr b
* | 580-327-12A 14900 EA |TREEPALM REMOVAL (hcluding  pruning, | 744/ dynred :
continued maintenance, stock piling transport to aéo//éﬂl AL gm g 74@0 4}
{? staging area, etc.) (As directed by Engineer) 7 Cortfg ¢ ¢
| 580-327-32A 2000 EA. [{RELOCATION OF EXISTNG CANOPY TREES (12" Og',’i"‘ Zﬁ}’ﬁl/ 1900,%| 36009, %
TO 20" CAL.) within 2 Miles of Site. 7. %J/xf 22/~ B A :
[ * "
580-327-328 _ 40q EA. |REMOVAL OF EXISTNG CANOPY TREES (216" | S/ Aviche! $00.%{ 3210 P
b & CAL) ' %/éﬂl/ 2o Ce ‘ T
. | s80-327-32¢ 100 EA. |RELOCATION OF EXISTNG ROYAL PALM (24 |Z#€ Fovsancl Toe -4 e
F H L3 ‘ow o _—
g ' CAL.) within 2-Miles of site. Bitans, :foi(’ew ‘ «
L; S\ X 4l e . A O
" | s82-19-620 5100 EA |GLAUGCOUS (10'HT., 3' SFD., 2.5" CAL.) ado/ e,off—z}d} 050.« | 3%130,9°
. _
L SIGNALIZATION PAVEMENT MARKING AND SIGNAGE
i .
m % 4 q
e | 620-1-1 52000 LF. |GROUNDING ELECTRODE S 4r0.0c 10.92 | 5200 @
; S Frey LHlarg
Li | 630-1-12 290000 LF. |CONDUIT 2" PVC, UNDERGROUND FYaps 16L.22 | 464009
{ 630-1-13 30004 LF. |CONDUI 2* PVC UNDER PAVEMENT (This item is ‘nk’é -VQV‘@AJ‘;‘" 10 o
! contingent upon field conditions and may be )4 24 O8 00 2
L increased, decrease or eliminated by the Engineer) 24 eau A/él, 34' ’ 200,
frsenity -yori dolbrs ,a oc
E 630-1-128 730000 LF. |CONDUI 2- 2° PVC, INTERCONNECT ?ffajzﬂ 24.°2 | NS 200, °°
5
_CSCORP_PROJECT_BID_ITEMS
I‘M/ 25/2007 08:51 AM Bidder must fill-in completely the next page for the bid to be valid. Page 5 of 13
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£y PROJECT TITLEProposed Roadw ay Improvements to N.E. 2 Avenue from N.E. 91 Street to N.E. 105 PROJECT NO:20060439
; Street

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY
(540} CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE "NOTICE TO PROCEED WITH CONTRACT WORK*

” 632-7-1 400 Pl |TRAFFIC CONTROL CABLE 19200, G
” 632-8-212 365000 LF. |INTERCONNECT CABLE 4600, 9&
635-1-11 51.000 AS. [PULL BOX, METER TYPE (Polymer) 20,002
T )
( j 635-1-15 1500 EA  |PULL BOXES (INTERCONNECT) 22 500.°2
l LJ
639-1-13 404 AS. |HLECTRICAL POWER SERVICES ( Includes ‘
) NEMA-3R rain-tight inclosure, disconnect switch, P+ J¢ Mr/&é’do’( m‘@ Iac 0 9
pole conduit) ié @!9 oY . (O
:
639-2-1 85000 LF. |SERVCE WRH®# AWG wih  THW %@ j/ég,g 50 4
. insulation)(Three conductor set)(Black,w hite and \[é é 3 oL 2q76 - .ﬁ
! green)) b@ 2‘54’ ‘ '
ki o &’; N
647-11-32 100 As. CMCAS‘STSAIJRSI\KI‘I(;OMBINATDN STANDARD, DADE CO. Fw{ 405 wredt ié s 1%6.@ 13560,‘39'
[ ! T 4 l6g
. 647-11-34A 40d AS. |MAST ARM COMBINATION, (STD. TYPE DS-13) % ;’ ” e/:Z’{ /4% 20800, = bm,am
- e
647-11-38 104 AS. {MAST ARM COMBINATION STANDARD (38' ARM) j LYo 2250 |
3 (DS-15) e /{waé%/’ 22500, 1<
| e4r-11-42 400 AS. | MASTARMSTANDARD [(42' ARM) (DS-17)] -4
r 647-11-44 300 AS. |MASTARM STANDARD (44' ARM) (DS-18)
L [ear-1146 100 AS. |MASTARMSTANDARD (46' Arm) ((DS-25)
1 650-51-313 2200 AS. |TRAFFIC SIGNAL (Furnish and stall) (3 SECTION, 9%«4/»7»44@/ y 5 : g
: ) 1. WAY), (Complete with horizontal mounting ‘)%}'4 4//5//1/& ‘7@‘ Q—a 1425‘0(9.
* brackets and lanmps) (LED) Opf— .
« | 650-51-513 600 AS. |TRAFFIC SIGNAL (Furnish and Install (5 SECTION, Y s w-f'&ﬂ oo
: . . . : Q00 Lo
1 WAY), (Complete with horizontal mounting b /4/% sy, » . 54
P brackets and lamps) (LED) 7 f '
25 ’boyciud
. | es3-179 26000 AS. |PEDESTRIAN SIGNAL (Furnish & Instal) (LED- Z J hiy. 2/ ol 44 <
[ _ Countdow n) (One way) ?’kdﬂlk 5 /44 1€00.°2 4 (ow*
i
660-1-109 11.00 EA. |LOOP VEHICLE DETECTOR AMPLIFER ( RELAY {Z;/é ""L""%‘!é 250,22 2750 oc,
OUTPUT- RACK MOUNTED TY PE 170 CABINET) WY o/~ ’ .

LCRP_PROJECT_BID_TEMS

L;)4125/2007 08:51 AM

Bidder must fifl-in completely the next page for the bid to be valid. Page 6 of 13
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PRROJECT TITLEProposed Roadw ay Improvements to N.E. 2 Avenue from N.E. 91 Street to N.E. 105

Street

Bid Form

PROJECT N0O:20060439

{F THIS PROPOSAL 1S ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY
( 540) CALENDARDAYS AFTER THE E=FECT VE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*

S 6

660-2-101 1500 As. |LoorassemeLy %f %f o’%/é% 100‘ 2| leg00. =
Fspeo'-4-4 300 PL |LOOPLEAD- INCABLE( NO. 14 AW.G.) me'{;”’(ﬂ"‘j/ S00.¢2| 1600, 4©
665-11 1400 EA. ggﬁsmvw DETECTOR (includes Push Button ﬂ&” 6’/’”""‘3{ 550 <| 7700, oo
r;7;—5-12 40 AS. |TRAFFIC CONTROLLER ASSEMBLY (Furnish & M Yo ovst/ &«
install) (Model 170) Aok, oy — 2200099 88000, =
| 685-120 40d EA. |SYSTEMAUXLIARES (Telemotry Transceiver) %%% [800.2  Looo. e
685-124 40d EA. |SYSTEMAUXLIARES (Universal Adapter) ZZ‘ sy Zﬁ; ,‘5001‘?2 $000. ¢
690-10 2800 EA. |REMOVETRAFFIC SIGNAL HEAD ASSEMBLY .0 /”15 120,22 | 304 6?{9
690-20 140 EA. |REMOVE PEDESTRIAN SIGNAL HEAD ASSEMBLY %”Aﬂ/ ey 120,22 | 1320, ¥
690-32-2 1200 EA. |POLEREMOVAL (Shallow ) (Bokt on Attachment) ’;7:‘7,",’{" ”‘f"" e 00,2 | om.C%
690-33-1 100 EA. |POLEREMOVAL (DEEP) (DIRECT BURIAL) 4:(%” 92600,% 2500 ¢2
690-50 40 EA. |REMOVECONTROLLER ASSEMBLY ﬁﬁ, y S00.%| 2000. %
690-60 1200 EA. |REMOVEVEHICLE DETECTOR ASSEMBLY A” *%“/ | Xo. = 30,2
690-10 1200 EA. |REMOVE PEDESTRIAN DETECTOR ASSEMBLY ’2,,4_’5”;’5?“/ 300,% |Z2p0,%¢
690-80 1204 EA. REMOVE SPAN WIRE ASSEMBLY %ﬁ,‘”g””&*j{ 700.9¢ | 1169, %
690-0 40 PL |REMOVECABLE AND CONDUIT Z‘?ﬁ% 500,% | 2000,°2
690-100 400 Pl |REMOVEMISCELLANEOUS SIGNAL EQUIPMENT. ”jd”/ 2600,2| i1000.°L
699-1-1A 1200 AS. |INTERNALLY LLUMINATED STREET NAME SIGN 7(”' e ‘/‘4"“”‘ 7‘/’"{ 0 oG
(LED), (INCLUDING MOUNTING BRACKET) L bt 22005~ |27600.
700-40-01 13500  AS. lsa%\);)sme SIGNS {(SINGLE POST ) (LESS THAN 12 ﬁ ¢ er 70| 306.00| 4397 g <
700-46-11 530 EA. |REVOVEEXISTING ROADSIDESIGNS <12 S.F. F f If{fﬁt” 50, 96 | 2690, pe
Bidder must fill-in completely the next page for the bid to be valid. Page 7 of 13



Street

Bid Form

. PREOJECT TITLEProposed Roadw ay improvements to N.E 2 Avenue from N.E. 91 Street to N.E. 105

PROJECT NO:20060439

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY
(540) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK®*.

! ) 2,
700-46-21 600 AS. |RELOCATE EXIST, STOPSIGNS, SNGLEPOST MW Muddal .| 200. @ (200, °2
T | 700481 100 EA. |STREET NAME SIGN (D3-1s) re¢ handied 21 300{@ 300,99
!
Y .
706-1-12A 44200 EA. |REFLECTVE PAVEMENT MARKERS PERMANENT | - ‘7 x© a0
v (BtDirectional) amber/amber F' ve X S’ 22 ‘Q ~
[ 706-1-12B 34100 EA. |REFLECTVE PAVEMENT MARKERS PERMANENT | oy- 00 aoe
* (Clear and Red) -F\V’L Do g; / 70§. -
} 711-1 §749.00 LF. |SKIP TRAFFC STRIPE(10' STRIPE, 30' SPACE) (6" 00 e
E WIDE) (WHITE, THERMOPLASTIC) Oni. 9{?‘? I 5749. %
711-2 1,820.00 LF. |SKIP TRAFFIC STRPE (6' STRPE, 10' SPACE) 00 o0
Y | (WHITE THERMOPLASTIC) (6" WIDE) ong, % l 1§29 ¢
b {713 20 EA. |PAVEMENT MESSAGES )
{(ONLY/VERGE/SCHOOL/RR) (Thermoplastic)] ___ |0WL ndrel i 10,2 | 200.Z
: ; ¢o
[T | 7114 19.00 EA. |DIRECTIONAL ARROWS (Thermoplastic) «F;LL‘ % 0. = 950.°%
b v | I P )
711-7 1,000.00 SF. |REMOVE EXISTING PAVEMENT MARKINGS Fhiee “/d( 3.°%< | z00. 9
&
Lol 711-34 370000 LF. |SKIP TRAFFIC STRIPE THERMOPLASTIC(6"Y eliow, : o0 , o9
[ 6'-10" DM, wx‘ a ,i i 370- .
i ) .3
_ o0 o
) 711-35-61 1423004 LF. |SOLID TRAFFICSTRPE (6" White) (Thermoplastic) | &wv L % j.eL 14230 . =
L. | 711-35-81 94300 LF. |SOLD TRAFFIC STRPE (8" WHITE) oo oe -y OO
’ (THERMOPLASTIC) one Af‘ l. — 43.%
[T | 711-35-121 132800 LF. |SOLD TRAFFIC STRPE (12" WHITE) 3. ¢6 . 0o
| (THERMOPLASTIC) o % 2656, 2=
o
711-35-181 53300 LF. [SOLD TRAFFIC STRPE (18"  WHITE) o 0c r_,
Y (THERMOPLASTIC) $wvo ,{K 2,%%= | 1066.
i | 711-35-241 868.00 LF. [SOLD TRAFFC STRFE (24" WHITE) s t_’g 00
(THERMOPLASTIC) Fc Wy 4 1. 347 25
' © by &
'§ 711-36-61 1089800 LF. |SOLID TRAFFIC STRPE (6" yellow) (Thermoplastic) | o .4, 9"42 i. 22 |4 089, I~
¥ A : ¥
@
711-36-181 1490d LF. |SOLD TRAFFIC STRPE (18"  yelow) o 2.2 oo
" (Thermoplastic) . +uu o /y 2 98.
7]
[?
¥
T
[g
i
E
_ JCCRP_PROJECT_BID_ITEMS
LE)4/25/2007 08:51 AM Bidder must fillin completely the next page for the bid to be valid. Page 8 of 13
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PROJECT TITLEProposed Roadw ay improvements to N.E. 2 Avenue from N.E. 91 Street to N.E. 105

Street

Bid Form

PROJECT NO:20060439

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY
(54 Q) CALENDAR DAYS AFTER THE EFFECTVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK®.

CSCCRP_PROJECT_BID_ITEMS

¥

1)4/25/2007 08:51 AM
A

Bidder must fill-in completely the next page for the bid to be valid.
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Page 9 of 13

LIGHTING
715-1-114A 20000 LF. |CONDUCTOR- (F&I) Service wire (#4 AWG with l 0o
RHH/RHW/XLT Insulation) (Three conductor set cy j e= . x
- (Black, White and Green)) elven Hx H. 22¢0.7
715-1-114B | 9,696.00 LF. |CONDUCTOR - (F& I) Service wire (2#4 AWG &
RHWILT strandard Black, Red and 146 AWG | g1 y 8.22 | 77568 &
THWN Green) ‘9 fa'ad
A J
715-2-215 5000 LF. |CONDUIT (2" PVC-Schedule 40) (Underpavement) %W\L‘I %4 2 | 2000,¢
\)
715-2-235 20000 LF. |CONDUIT RIGID GALVANZED STEEL, 2° Jundy eichtY, 18, % | SCop. 22
v \
;5-2-1153 96900 LF. |CONDU, (2" VG Schedule 40) (Underground)  [Hhiv}eear % 12.92 | 126 LO4B oc
715-7-11 2.00 EA. |LOAD CENTER ( Ihcudes Switch, Weatherheaa & ¢ iﬁRJ e&‘ Gudak gm -] V QOO0 00,
Wire at Service Point) ~Y u]. . ‘
Pnl MOV Y , .
715-10-21 200 EA |CONCRETE SERVICE POLEPOLE- 20 (&) | ‘it hindved 90800, % | 3606.2L
715-195 6700 EA |REMOVAL OF EXISTING LIGHT POLE e handredoly, 206,% 20,100. 9e
715-41-345 4000 EA |LIGHT POLE COMPLETE ALUMINUM (Standard F & I, Cowr gg“mn 400022 160 e
45 Mounting Hight, 12' Arm length) et 28 0.—1 100,000.
» . LM Feve %L ’ .
715-69 104 LS. |MANTENANCE OF BEXISTNG LIGHTNG OR| _ & o
TEMPORARY LIGHTING SYSTEM Mm”d e%x 25;000, 25000 ¢
; I'4
715-99-1 11400 EA. |PULL BOX (including Ground Rod Complete with | @1 hi Man"‘L’ 0 26
P i MRl 8e0,%2 | 11,2002
' hundre
715-100-11 4004 EA. [400 WATT. (480 v.) HiGH PRESSURE sopum| Stven Ukl ot ) 0
VAPOR LUMNAIRE WITH LAMP : 0% 700, %~ ZQIOOC .
ona. T o tq i
_500- " 00 -
715-500-1C 11400  EA. m&mc?:tf) DISTRBUTON SYSTEM (FURNSH | 4h oo | leed | 1300,°2| ;4 3: 200, %%



S Bid Form

PROJECT TITLEProposed Roadw ay Improvements to N.E 2 Avenue from N.E. 91 Street to N.E. 105 PROJECT NO:20060439
Street

Pl

JF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY
(540) CALENDAR DAYS AFTER THE EFFECTV E DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRA CT WORK?.

[ P — U,
j w—ired

START OPTIONAL ITEMS:
1
THE FOLLOWING ITEMS ARE LISTED AS OPTIONS THAT MAY OR MAY NOT BE UTILIZED BY
i THE ENGINEER. THESE ITEMS CAN BE INCREASE, DECREASE OR DELETE.
NOTE: PLEASE, DO NOT ADD THESE ITEMS TO THE TOTAL BASE AMOUNT iN THIS BID FORM
re »
Z 351-1A 6339.00 LF. |COLOR CONCRETE GURB AND GUTTER (Type F) ‘H\SYJM / 7N 20.°2 | i90 1q.°%
&
& 351-1B 8,048.00 S.Y. |COLORED CONCRETE SIDEWALK (4"~ Thick) ﬁﬁk‘L "O/,qc 00, o 4 82' 830, 25
i [ 351-1C 518.000 S.Y. |[COLOR CONCRETE SIDEWALK (6"- Thick) i 4hiy ‘”/,Q( §o.%2 4|J 444, oL
L J ] hd
ry | 351-2A 350.00 S.F. |CURB RAMP DETECTABLE WARNING SURFACE
i (Labor and material as described in the Special one h “\ “dWJ '
\ & Provisions and included per FDOT Standard Details - @,9/ o 00
Index No. 304 (Truncated Domes) As directed by 79\ [ m‘o" . 3 s}ﬁo. -
re Engineer.
{
L. | 520-2-10 210000 LF. |1' STANDARD GRAY CONCRETE HEADER CURB | |, 1 6 20 ¢° o0
* (Crossw alks) Tt WH % 20' 4Z,Lm -
ye
: 526-1-1 1,000.00 S.Y. |CONCRETE PAVERS (Crossw aIk)-IncIudes Filter \ O, OO 4] ) ol
- ' Fabric and 1" Sand Bed ' > 7‘4"\_ P 60. b /06 ¢
526-1-2 140.000 S.Y. |CONCRETE PAVERS (Tree PFits)includes Filter - 6o Jo Qa
— Fabric and 1* Sand bid___ b )“‘41 /éx 60. 8400.
. o -
Ui | 526120 8566.00 SY. |CONCRETEPAVERS (Sidew alks) 5’? XJ Five °? 05,22 | s5¢ ) 190,24
ry | 580-02 100 LS. |LANDSCAPE MATERAL (noludes Shrubs, Ground | o C ““ wdved oy
e B . U ruos, Groun % od
Cover & 24" Rootbarrier) Hheus QM,A % i(x)/‘m ,wadct). -~
. 580-4-4A 91.00 EA |100 GAL. LVE OAK (16" HT., 8 SPD,, 3.5" CAL., 8" Sevts hwndved S0). 2 SOrX-1
or) c T |and Bfl B 195077 68 269,
: y . . v " ' - w
i | 582-19-61 51.00 FEA. |GLAUCOUS CASSIA (16' HT. 8' SPD., 3.5" CAL., 8' | _ }LQQQ 26 o0
o) Six huadvedo o 30 0.2
Ve e V- f
[t [s90-70 10 LS |RRIGATON SYSTEM scHEDULE OF vALues| Ve *'1 Fud e SO0D.°2
Li REQURED BY SUCESSFUL BIDDER PROR TO PRE- | Theucgn d (9/ 751006. -+ 7 V-
WORK CONFERENCE XN 7
_SCCRP_PROJECT_BID_ITEMS _
EWZSI 2007 08:51 AM Bidder must fill-in completely the next page for the bid to be valid. Page 10 of 13
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Bid Form

BSCCRP_PROJECT_BID_ITEMS

£4/25/2007 08:51 AM

Bidder rmst.ﬁll-in-cont)lelely the next page for the bid to be valid.

6o

[ PRO-ECT TITLEProposed Roadw ay Improvements 1o N.E. 2 Avenue from N.E. 91 Street to N.E. 105 PROJECT N0:20060439
! Street
i
IF TH]f) PROPOSAL 1S ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY
Fr (540) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK
v i !
715-1 €0-51 11404 EA. |150 WATT. (480 V.) HIGH PRESSURE SODIUM {$au¢ "%},‘ a.ml
F 3 VAPOR LUMINAIRE WITH LAMP (POST TOP) /;QUL,
i |715-411-1458] 11400 EA. |DECORATVE LIGHT POLEALUM. 18' Mounting | B¥ Fhoal “"‘jl R
Hight (Including concrete pole base and banner ? ,‘ ve sw’ot
ry arm) (See plans for detalls & Specifications) 9‘ C h&@d/",é)(, é
Lo 72174 4200 EA. |PREFABRICATED METAL TRASH RECEPTACLE | fooo dhe d | g |
SURFACE MOUNT. +h aland 2600.%| B4cvo]
; Foo
[T | 721751 2400 EA |PREFABRICATED METAL  BENCH-SURFACE wd 280 G (0, 000,
i MOUNT. £ve vundred ' A
nl S0/ <L
END OPTIONAL ITEMS '
i
¥
I'e - ’
i thomu\ 3 15) 530, 2
B SUB-TOTAL § { . .
v 7/
e
i
¥
7
£
['*
¥
Fy
L

Page 11 of 13
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] Bid Form

PROJECT TITLEProposed Roadw ay Improvements to N.E. 2 Avenue from N.E. 91 Street to N.E. 105 PROJECT N0O:20060439
Street

(F THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY
{540) CALENDAR DAY S AFTER THE VEDATE ESTABL!SHED IN THE *NOTICE TO PROCEED )%NTRACT WORK*.

Grand Total- (0 4‘4‘1 ‘100 (6”:‘3&' Bi
151530, ¢ rj—.cm.! H(mr)

The bidder understands and agrees hhat the’above grand total is inlusive of all work necessary to complete the job as
described in the plans and specifications.

Quantities are established and are included only for the purpose of facnlttatlng the uniform comparison of bids
submitted. The County shall not be held responsible if the quantities are not accurate and all computations for
cormpensation shall be based upon the actual w ork performed, w hether greater or less than estimated quantities.

[ !

, Tax Identification Number: %043 L‘.o'), |

D.C. Certificate of competency No: €874

[

Bidder's Name: HG fizond  (evufvacte f‘;‘ &,
- Bidder's telephone Number: (305 ) 81p-20S0
ki Bidder's address: __ 811< w. 3219 pvuc #1
| Himenu) TL 33618
[ P
L&
i
&
Li

2
e
"

&

__SCCRP_PROJECT_BID_TEMS

14125/2007 08:51 AM Bidder must fil-in completely the next pags for the bid to be valid. Page 12 of 13
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) Bid Form

PROJECT TITLEProposed Roadw ay Improvements to N.E. 2 Avenue from N.E. 91 Street to N.E. 105 PROJECT NO:20060439
Street

L. IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY
(540) CALENDAR DAY'S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK®.
7 BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS TEMS OF THE PROPOSAL AND IN THE TOTAL BID
. PRICEARE COSTS FOR COMPLY ING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTVE
OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

- Trench Safety Units of Measure Unit Unit Extended
Measure (LF, 8Y) (Quantity) Cost Cost

& (Description) e i}. o

. ﬂ“?mi shan L¥ 5534 . — S624. <+
A
’ B.

e
) |

& TOTAL § $55 347

i FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

i

L

3

"

¥

2

‘ §f4/25/2007 08:51 AM

Bidder must fill-in completely the next page for the bid to be valid. Page 13 of 13
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PROJECT TITLEProposed Roadw ay improvements to N.E. 2 Avenue from N.E. 91 Streetto NE 105

Street

Bid Form

PROJECT NO:20060439

IF THIS PROPOSAL 15 ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY
(540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN-THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

1
[ i
GENERAL CONSTRUCTION OPERATIONS
[ ! Ay 3
‘ cent-
102-61 75.00 EA. |BUSINESS SIGNS (Temporary, Post Mounted) ,50 37 S
v | 102-72-P2 | 120000 LF. |CONCRETE BARRER - CLASS E (Temporary, ot <= 52°° ' 29 (pog°
! including relocation) . : 7
i fourdy Conts 46 1 oo
102-74-2 3,500.0d EA/DAY |BARRICADES ( Temporary, Type i, 6" 7 . 1,400
v . Hwenty Cents
7 | 102-74-1 162,000.0 EA/DAY |BARRICADES ( TEMPORARY- TYFE |, 4, vp & 2o 25 %D"O
: ~_|DrRUM). ‘ g
3-
' : Hirby cents 20 °o
o, | 102-60a £ 30,000.00 EA/DAY |WORK ZONE SIGNS : . 4.000.
i Seven dollar 5 4o q oo
 : 102-76A 1,300.000 EA/DAY | ADVANGE WARNING ARROW PANEL NMovrky cents 7. , (20 .
_ 102-77 16.200.00 EAIDAY |HIGH INTENSITY FLASHING LIGHTS (TEMPORARY, [0V Cenis 4o o
{? TYE -Bn) . G,qgo N
: s : Fourdy Cemts
vk 1 102-91-1 28,949.00 LF. |PAVEMENT MARKING TEMPORARY (Solid) (Any Al 40 T 575,@
. - width) (Yellow or White) (Tape or Paint) : 4 :
102-91 7,948.00 LF. [PAVEMENT MARKING TEMPORARY (Skip) (Any 4o 20
z width) (Yellow or White) (Tape or Paint) (10* stripe, . 3, 79 .
. 30 space)
_ ' T ' _ PNineieen cotlars 00 00
r 102-99 33.00 EA/DAY |VARIABLE MES_SAGE-S!GN (Temporary) [q i G271,
: ’ i ‘ T Ondeen cen+S oo o0
‘ 104-10-1 2,156.00  EA. [BALEDHAY o, 134.449,.
P Eleven coliars ’
104-16 1,166.00 EA. |ROCK BAGSFOR CONTROLLING SLTATION @ ob o6
i CURB & GUTTER INLETS. BAGS ARE TO BE 12" X I 12,326 .
12" X 4".
. i ;
[; CLEARING AND GRUBBING
one mullion one
1 11011 104 LS. [CLEARNG AND GRUBBING (icludes removal of hundeed- Ninely 00
existing pavement, sidew alks, drivew ays, drainage Jhree =T 0o
structures and pipes, vegetation, miscellaneous | ~jlar 2 . ] 143,000 1,193000.
concrete. Also includes tree removal, cherry !
hedge removal, miscellaneous earthw ork and saw
E cutting)
§ CSCCRP_PROJECT_BID_ITEMS
)4125,2007 08:51 AM Bidder must fill-in completely the next page for the bid to be valid. Page 1 of 13
& : ,
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Bid Form

PROJECT TITLEProposed Roadw ay Improvements to NE 2 Avenue from N.E. 91 Street to N.E. 105
Street

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY
{540) CALENDAR DAY S AFTER THE EFFECTV EDATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK®.

PROJECT NO:20060439

——
oot

&S5

110-2 21.000 EA. [CLEAN EXISTING STRUCTURE [(hlet or manhole Eﬁ; Eve bl r§ 4s8. q =50
)(ncludes removal and disposal of trash and | ' < i :
deleterious materials)) ' .
<ixteen cbliacs o0 o0)
410-2-00 1.619.00 L.F. |CLEAN EXISTING PIPES (Including removal. and ey o5 QC‘—)
) disposal of trash and other deleterious materials) 1 ‘ :
EARTHWORK _
v : T T Huoelve cdollars Y] e
120-1 11,990.00 CY. |REGULAREXCAVATION )2. 143, 80,
120-4 50.00 C.Y. |SUBSOL EXCAVATION ( This item is contingent L*Wf’\"v’ dollar 5 :
upon ‘the actual field conditions and may be ZO oo | o0
increased, decreased or eliminated by the| * ‘chl
Engineer) ] .
' Huoendy collars
120-6 322.00 C.Y. |BMBANKMENT (This item is-contingent upon field :  pe o6
: conditions and may be increased, decreased or ' 20, G440 .
eliminated by the Engineer)
_ . ) - Four dollars O
| 160-4 29,901.00 S.Y. |TYPE "B" STABILZATION (12" Thick) (Min. C.B.R. 4 bo 1a (ﬂ’l
; a0y e i 4. , )
_ o nedeen dollacs
21012 29.901.00 S.Y. [LIMEROCK BASE (8") (Primed) Q‘i&u Cents 1Q.3° 585,0(1%)“?0
BITUMINOUS SURFACE COURSES, ASPHALT PAVEMENT AND MISCELLANEOUS CONC_RETE ITEMS
] L} V] N
e . Sy Jollrs Sem Cf’ £0 50
| 327-70-1 14,145.00  SY. |MLLING (3/4" thick) Oent= : Sl ‘“(‘724 o4
| | — ' —eigly fne pr s
331-3-1-1 2,429.00 TON |TYPES-1ASPHALTIC CONCRETE (1-5/8" THICK) d‘gt hzé ‘ 5. 20H(5.
337-7-3 2423.00 TON | ASPHALTIC CONCRETE FRICTION COURSE ( FC-3) %}e ho dfd \ars 00 %9
-7~ g . . ‘ Har-
(1" THICKNESS )( INC. BIT ) “en _ ny. 27(5,222_.
prie hodrsd o oD
339-1 121.00 TON  |MSCELLANEOUS ASPHALT PAVEMENT Sieky oo dotlars | 10227 19602
SCRP_PROJECT_BID_ITEMS
”/2»5/2007 08:51 AM Bidder must fili-in completely the next page for the bid to be valid. Page 2 of 13
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PROJECT TITLEFroposed Roadw ay inprovements to N.E. 2 Avenue from N.E 91 Street to NE. 105

Street

Bid Form

PROJECT NO:20060439

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY
{540) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK®.

DRAINAGE STRUCTURES AND PIPES
(g rorcirad e ez
400-1-15 11.00 CY. [CLASS | CONCRETE [(Misceflaneous) (Trench build- il
up, collars, pipe plugs,structure plugs etc.) (This (wk < riveh %g- E 20
item is contingent upon field conditions and may be | S1% PONdr 00 00
increased decreased or eliminated by the | SI¥ dollars U 7,6
Engineer)] :
S1Y +Hhoaand one 00 00
425-1-311 500 EA. }INLETS (CURBYTYPER-1) <10° hondres - dotlaf5 6,100, 130500,
. Lovr —Hnazs oo
425-1-351 2000 EA. |INLETCURB(TYPEP-5)<10" 1 oo Seters 4,200, |121,800.
; _ nine —thoosand ' oo
425-1-355 200 EA. |INLET TOP, CURB [(Type 5) (kicludes adjustment {0 |ime hundrad Q L(CO 18 %OO
box, if necessary)] _( PARTIAL) lacs 4 ! ’
T ' leive Hrosand %o 60
425-1-361 1500 EA. |INLET, CURB(Type P-6 )< 10° dollacs S5000. |75,000.
Siytean Houond 02
425-1-461 200 EA. |INLET CURB (TYPEJ-6) ar s 1L,0D. |22,600.
‘ B Hwelye —H’U%ﬁ oo
425-1-451 200 EA. |INLETS [(CURB) (TYFEJ-5) " lere hondetd dollacsy | 2, 'OOC.» ZLLZOO,'
. eigiht -Hroosand ) 0o
425-1-600 800 EA. |INLET(GUTTER) (TYPEP-11) d?x larsd : 8, 000. (M, cop.
. Four Hhoosaral ' ' ob
425-2-41 15.0Q EA. {MANHOLE (Type P-7T, Any dimension, maximum - 00 s
15' deeEl dO‘ lofﬁ R 4/% i (oojow ’
) A . ‘;252: hondved s ee ©0
| 425-2-424 1104 EA. |MANHOLESTYPEP-7T (PARTIAL) Sguen hondies 2vend |30, |HLAD
. o nine-tcen oo oD
| 425-2-721 200 EA. |MANHOLE (J-7T) WITH BAFFLE) or homtired Sorars 19400. [3R 30D,
' Eaht Fhaceard A 00 04
425-2-T1A 200 FEA. [MANHOLETYPEJ-7T<10' 5%5” hurdied 8700. |[174c0.
| 4255 " 700 EA. |ADIUST MANHOLE (This item is contingent upori i":e %ﬁ . oo | - 0o
field conditions and may be increased, decreased dolree b 1,200 . QI 100.
[or efiminated by the Engineer) brs
425-6 42.00 EA. [ADJUST EXISTING VALVE BOXES (MAMIDADE one. hundr €d
COUNTY ONLY) (This em is contingent upon field | . | | 1L,100.°° {4, 7002
conditions and may be increased, decreased or Qars ’
eliminated by the Engineer)
CSCCRP_PROJECT_BID_ITEMS
'H4125/2007 08:51 AM Bidder must fill-in completely the next page for the bid to be valid. Page 3 6f 13
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'Bid Form

. PROJECT TITLERoposed Roadw ay h'provements to NE 2 Avenue from N.E 91 Street to N.E. 105 PROJECT NO:20060439

Street

iF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHN FVE HUNDRED FORTY
(540) CALENDAR DAY'S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK?®.

425-73 11.00 ADJUST AND/IOR RELOCATE EXISTNG FIRE |[Huo hordred 7200 °° |79 200 o0
HYDRANTS (Dade County-ow ned Only) bllars !
“even

: ' , %reemaﬁa S~ 00 o0

425-600E 300 EA |INLET(GUTTER), TYPEJ11 _ Hree hony 7,200°° 21,900
e ‘ nineby = %
430-171-123 | 2,17200 LF. |PPECULVERT - 15" Diameter ' <hliz Qo,éo 195, 4320.
] oo hordred 0o o0

430-171-125 132, L.F. |PIPE CULVERT - 18" Diameter ' Cotlacs 200. | 26,4C0.

BIDDER MUST ENTER A BID PRICE FOR EACH PIPE CULVERT ITEM. BIDDER AGREES TO SUPPLY THE PIPE MATERIAL INDICATED
BELOW THAT METS MIAMI-DADE COUNTY AND FDOT SPECIFICATIONS.

PIPE MATERIAL-SELEGT ONE (FILL IN SELECTION. WITH AN X)
- ( ) REINFORCED CONCRETE PIPE
- ( ) CORRUGATED ALUMINUM PIPE

- () CORRUGATED ALUMINIZED STELL PIPE

. . hurxdred ‘ oo
443-70-36A 313400 L.F. JEXFLTRATION DRAMN 36" DIAMETER - (Includes the kbl bfﬁ > |
. cost of perforated pipe, ballast rock, excavation, 200 _° (a'Za %m
plastic filter fabric and back filing with selected fil /
material)

~ PERFORATED PIPE MATERIAL- SELECT ONE:

“FOR THE CONSTRUCTION OF EXFILTRATION DRAIN N ANY OF THE FOLLOWING CASES, WHICH EVER IS APPLICABLE
(a) SAND, (PREDOMINANCE OF SAND), SOFT ROCK OR SIMILAR MATERIAL
{b) ROCK, (PREDOM!NANCE OF HARD ROCK )

BlDDER MUST ENTER A BID PRICE FOR EACH PIPE CULVERT ITEM BEING BID AND INDICATE THE CASE. (a) OR (b) TOGETHER
WITH- THE PIPE MATERIAL SELECTED BY ENCIRCLING ONE OF THE FOLLOWING SPECIFIC NUMBER OF THE PIPE MATERIAL.
BIDDER AGREES TO SUPPLY THE PIPE MATERIAL INDICATED THAT MEETS MDC AND FDOT REQUIREMENTS

THE WORK SHALL INCLUDE TRENCH EXCAVATION, INSTALLATION OF. PIPE, CONNECTING BANDS, FILTER BLANKET AND
BALLAST ROCK ETC. THE SELECT PERFORATED PIPE MUST MEET ALL MDC AND FDOT SPECIFICATIONS‘

{1) SLOTTED CONCRETE (2) CORRUGATED BITUMEN COATED GALVANIZED STEEL {3) CORRUGATED ALUMINUM
(4) CORRUGATED ALUMINIZED TYPE 2 STEEL

CONCRETE ) 3
I . ' e’tgﬂee‘ ollars| D
520-1-10 4,124.00 LF. |JCONCRETE CURB & GUTTER (Type F) (6" h | ov . o
Curb, 18" Gutter) (Includes cost of fimerock base 8{ 74, 232.
and subgrade)
JCCRP_PROJECT_BID_ITEMS
Bidder must fill-in,conpletely the next pagé for the bid to be valid. ) Page 4 of 13
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Bty
[

- +hichy 4wo
522-1 3,979.00 S.Y. |CONCRETE SIDEWALK (4" Thick restoration and Aallacs 00 00|
new, Class ! Concrete, 3000 PS.) (including 22. 127 223,
- |pedestrian ramps) )
S ore
522-2 18000 SY. |CONCRETE SDEWALK (6" Thick 3000 PS.L| | O”W 612 lio q&;’ ©
concrete at 28 days) ars ' ! ‘
SODDING, LANDSCAPING AND TREE RELOCATION
, ' ‘ +en cbilacs Vg 06
575-1-1 2,926.00 S.Y. |SODDING (Pensacola Bahia or match existing) o) %
- (includes w atering) : ,() zcl Zw !
- sevén hordred : '
580-4-4D 9100 EA |10 GAL. LVE OAK (14-16' HT., 4.8' SPD, 25' |seyenty Five o0 o0
CAL.) . Aollars 775, 70,525,
: - Hwo hurdrae! Sixd
580-327-12A 149.00 EA |TREEPALM REMOVAL (holuding pruning, | moo 1o oy o 06 . e
continued maintenance, stock piling transport to 205, 39,485.
‘| staging area, etc.) (As directed by Engineer) ] .
e Hnoosand nine 0o 00
580-327-32A 20.000 EA. |RELOCATION OF EXISTNG CANOPY TREES (12" Jhurd et dotlars [ QCO 23,000
' TO 20° CAL.) within 2 Miles of Site. _ _ ‘T et
o v J o LEive honglred oo 60
580-327-32B ; 40d EA. [REMOVAL OF EXISTNG CANOPY TREES (12"-16" fuoenhy Five 5725, 2100
~jeaL) ‘ . . S bt .
L = None dheosend Fie o
580-327-32C 10 EA. [RELOCATION OF EXISTNG ROYAL PALM (24" |goy s jeed Seventv 1575 °° | ’575” :
C CAL.) within 2-Mies of site. ive, dollacs - i
: . ] fovr hondred oo |_. °6
582-19-62D 5100 EA [GLAUCOUS (10'HT., 3' SPD., 2.5" CAL.) ooy dollar S H40. 22,440,
SIGNALIZATION PAVEMENT MARKING AND SIGNAGE
: , ‘ ' +uerly dollar s - 00
620-1-1 52000 LF. |GROUNDNG BLECTRODE 20.°° |ioMoD.
_ Hwenty +wo °o
630-1-12 2,000.00 LF. |CONDUIT 2" PVC, UNDERGROUND doilars 22.°° [63,300.
, : , : Hairdy Seven
630-1-13 30000 LF. |CONDUIT 2 PVC UNDER PAVEMENT (This tem s | qo)iq = o0 o0
contingent upon field condions and may be 7. HL100.
increased, decrease or eliminated by the Engineer) )
o T Hiventy six oo oo
630-1-128 7,300.00 LF. |CONDUIT 2- 2" PVC, INTERCONNECT dollars 2. 189,300.
CSCCRP_PROJECT_BID_ITEMS
2§4’25'20°7 08:51 AM Bidder must fill-in campletely the next page for the bid to be valid. Page 5 of 13

PROJECT TITLEProposed Roadw ay mprovements to N.E 2 Avenue from N.E. 91 Streat to N.E. 105

Street

Bid Form

PROJECT NO:20060439

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY

(540) CALENDAR DAY S AFTER THE EFFECTVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*

&5

o0



I Bid Form

. PROJECT TITLEProposed Roadw ay kmprovements to N.E. 2 Avenue from N.E. 91 Street to NE. 105 . PROJECT NO:20060439
] Street

IF THIS PROPOSAL IS AOCE’TE THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY
{(540) CALENDAR DAY S AFTER THE BFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK‘

B
. : Sk Hoo,
b e3z2-1-1 400 PL |TRAFFIC CONTROL CABLE éeverm/ douars 24,220.
- , Hooo dollars o0
[t | 632-8-212 3,650.00 LF. |INTERCONNECT CABLE Hhicdy cents 8,245,
N i ' sSeven hondred ' ‘oo o0
| 835-1-11 51.00 AS. |PULL BOX, METER TYPE (Folymer) S5 e Hiars 7%5.7° 40,035,
T | o Ry e oo o9
P | 635-1-15 15.00 EA  |PULL BOXES (INTERCONNECT) wordegd Fite 58> 123,250,
. | 639-1-13 ' 40d AS. |ELECTRICAL POWER SERVICES ( Includes 'H", “ < Hhoosand o0 | o 1©
. ' - |NEMA-3R rain-tight inclosure, disconnect switch, 2,240 12,90 .
{; __Ipole conduit) . Foury Cb“afs / '
Vo : -Hoo dollars
| e39-2-1 85000 LF. [SERVCE WRE(#6 AWG with THW [ = fb‘ 20 oo
insulation)(Three conduclor set)(Blackw hite and y cen 2. 1,955,
K
{ ? green)]
i o ‘ HHh i rdeen Hposand oo | b
647-11-32 100  AS. [MAST ARM COMBINATION STANDARD, DADE CO. [one hundred den |13, | 10 13010.
. . CLASS DS-12 dollacs. bl ’
* . ' L thicteen Jnooeand o ) oo
[ 647-11-34A - 400 AS. [MASTARM COMBINATION, (STD. TYPE DS-13) hundred +encoilars 113,110.°° 152440.
. ) . ' : Hhirdeen Hhooeand : oo
- ] 647-11-38 . 104 AS. |MAST ARM COMBINATION STANDARD (38' ARM) [one hundred 4€n |15 in ©© |12 11y,
. __(D8-15) dollars ! .
{ i . I Foolteen Sand oo o0
| . | 647-11-42 400  AS. | MAST ARMSTANDARD [(42' ARM) (DS-17)] EiEhy doflars (4,050 |S0200.
. 1. ' I i R Frour-een Hoovaand S oo
647-11-44 3.00 AS. |MASTARMSTANDARD (44' ARM) (DS-18) Fifdy bliars i, 050 42,150, . |
. | _ : ‘ ' ' Seventecntoonand __ ©0
i: | 6471146 1.0 As. MASTARM STANDARD (46' Arm) ((0S-25) *hfﬂgm&;m 17, 3‘:)0 17,250,
v | 650-51-313 2200 AS. |TRAFFIC SIGNAL (Furnish and instally (3 SECTION, [*% theceand oo | 06
; _ : 1_WAY), (Complete with horizontal mounting [Mineky dollars 1,090, 123,990,
] _ brackets and lamps) (LED) - :
| 650-51-513 6.00 AS. [TRAFFIC SIGNAL (Furnish and hstal) (5 SECTION, One Hhoosand o
ry | . ] > - O hondred 5eu€rr\‘~/ %o gu420
= ‘ _ ‘ 1 WAY), (Complete with horizontal mounting ,570. [ ‘
B brackets and lan}gs) (LED): ol i}
, 3 ‘ ore Hovsand ‘ 00 oD
| es53-179 26,00 AS. |PEDESTRAN SIGNAL (Furnish & stal) (LED- soventy cellars 1| 570, 27920
3 Countdow n) (One way) ) ' : 4 )
i , {one hundred Fibly 0d
~ | 860-1-109 1100 EA. |LOOP VEMICLE DETECTOR AMPLFER ( RELAY Conr dollafr S s 2° Ay
OUTPUT- RACK MOUNTED TYPE 170 CABINET) . "
{
[?
Iz
,‘:5
SCCRP_PROJECT_BID_(TEMS
L4’25’2°°7 08:51 AM Bidder must fill-in completely the next page for the bid to be valid. 1 Page 6 of 13
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Bid Form

PROJECT TITLEProposed Roadw ay Improvements to N.E. 2 Avenue from N.E. 91 Street to N.E. 105

PROJECT NO:20060439

JO

” Street :
L. IF THIS PROPOSAL IS ACCEFTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY
(540) CALENDAR DAY'S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.
Y
€ignt hundred <ig 02
660-2-101 1500 AS. |LOOPASSEMBLY 8?)! dollars 8, > 112290
- one Hoxtand foo’ oD 00
.| 660-4-4 300 Pl |LOOPLEAD-INCABLE(NO. 14 AW.G) hodved £illy collars | 1,450, |4, 350-
" - -
. " 14.00 g R : 8 four hondrad 00 oo
665~ : EA. gg.:ss IAN DETECTOR (Wncludes Push Butfon tree dollars 42% 5,322'
v - - '
; Huwenty Hhocta
. |870-5-12 404 AS. |TRAFFIC CONTROLLER ASSEMBLY (Fumish & Hivee hundred 20,200 |31 507
—_|install) (Model 170) ’ nnely dollars i )
LHhree huodred o¢ oo
[T | 685-120 400 EA. |SYSTEMAUXLIARES (Telemetry Transceiver) hoenhy oreddla®| 29, 1,284,

t ) . : Lihree. hundred o0 o)
) 685-124 400 EA. |SYSTEMAUXLIARES (Universal Adapter) Hwenty one dollalS | 321, 1,284.

! B e nine oo
,{1’ 690-10 . 28.00 EA. |REMOVETRAFFIC SIGNAL HEAD ASSEMBLY do's,:v:; 22 |z4a2.

i R ) el nine o?

690-20 1400 - EA. |REMOVEPEDESTRAN SIGNAL HEAD ASSEMBLY dgwé v 2% 10,240,

» . . ! one 'H’)mm 'Fa)r o6 ol
( _ 690-32-2 1200 EA.  |POLEREMOVAL (Shallow ) (Bolt on Attachment) ch Py and LH20, 17,040.
1. ' ) oSard egnt co | . o0

| 890-33-1 100 EA. |POLE REMOVAL (DEEP) (DIRECT BURIAL) huﬁ‘%,gww 2,840, {Z,840.

. - Seven hundved 00 oo
[ | 690-50 400 _EA. |REMOVE CONTROLLER ASSEMBLY Nine cbllars 0. ” 123=20.

» i ] i ) Eic¢ / ine Poye) oo

690-60 1200 EA. |REMOVEVEHICLE DETECTOR ASSEMBLY . dogaﬁ 5 39. LOLS .,
¥ 5 . V eignty nine ’
l . |690-70 12000 EA. [REMOVE PEDESTRIAN DETECTOR ASSEMBLY d§u ars 9.°° ||, qgglo"

13 — . — ” <ewen hondved nine > o
_ 690-80 1300 EA. |REMOVE SPAN WIREASSEMBLY ollars 1 209.°° 14,217, |

T ' mﬁ"uﬁ?’:ﬂ*o’\e oo o0
( . | es0-90 40d Pl |REMOVE CABLEAND CONDUIT hondleed dhirty |2 120, |1§520. |

L L i oo Housand eight o0 o0

690-100 400 PL |REMOVEMSCELLANEOUS SIGNAL EQUPVENT  |nwndredd Fouaty 234D |11, 360.

Y ' ' +Hwoo-Hnousand Nine oo 00

i | 699-1-1a 12000 AS. |[INTERNALLY KLUMNATED STREET NAME SIGN |nundred &ixdy 2960°° |25.500

i , (LED), (NCLUDING MOUNTING BRACKET) |dollacs ? . ‘

g ' : o W hondred o0
r 700-40-01 13500  AS. gcr):/\);)soe SIGNS {(SINGLE POST ) (LESS THAN 12 | Fosrteen dollar = 214 .oo 122290
i . iRy foor dollars | —
700-46-11 510 EA |RevovEBGSTNGRoADSDESENS<tzSF. | ] 54.°° 2862
§ '
CSCCRP_PROJECT_BID_ITEMS
’%4/25,2007 08:51 AM Bidder must fill-in completely the next page for the bid to be valid. Page 7 of 13



{:

. ore honare
| 700-46-21 600 AS. |RELOCATEEXIST, STOPSIGNS, SNGLEPOST  |dollars 107.9° |H2.°°
700-48-1 1.0 EA. |STREET NAME SIGN (D3-1s) «COU(MZn dotlars | 214 .,9° [y ©°
‘ ‘ : lars
706-1-12A 44200 EA. |REFLECTVE PAVEMENT MARKERS PERMANENT 43‘),;5}9 laemé 4 30 | ‘*?OO.OO
{BlDirectional) amber/amber ! !
706-1-12B 341.00 EA. |REFLECTVE PAVEMENT MARKERS PERMANENT 44,,,: collars | 2 30 |
- . . ¢ nts 80
(Clear and Red) ty ce 4. 14 _
7111 5749.00 LF. |SKP TRAFFIC STRIPE(10' STRIPE, 30' SPACE) (6" é’\H‘/ cents Lo laydqg 4o
WIDE) (WHITE, THERMOPLASTIC) . ’
17112 182000 LF. |SKP TRAFFIC STRPE (6 STRFE 10 spach) | €91y centS 30 | 1403 ?O
(WHITE THERMOPLASTIC) (6" WIDE) ‘
. o0 , 00 op
711-3 2.00 FEA. |PAVEMENT MESSAGES |hund ine ?@% %aﬂ
ONLY/MERGE/SCHOOL/RR) (Thermoplastic)] dollars o P as
o ' foudy eign+ . :
7114 19.00  EA. |DIRECTIONAL ARROWS (Thermoplastic) dollare i 148.° 912 °°
' . ore doliar ten 10 00
711-7 1,000.00 S.F. |REMOVEEXISTING PAVEMENT MARKINGS cents l. L1000 .
' ‘ , 3 A5
711-34 37000 LF. [SKIP TRAFFIC STRPE THERMOPLASTIC(6"Y ellow, egnty cen v 20 29, o0
- N . 6!_10!) . . N . ) B y .
eighty cents o) 190
711-35-61 14,230.00 LF. |SOLID TRAFFIC STRIPE (6" White) (Thermoplastic) | g . . %0 11,324 . _
' o one cbllar +4en » 20
711-35-81 94300 LF. [sSOUD TRAFFIC STRPE (8" WHIE) |aenis l o 1,637
{(THERMOPLASTIC) : ! :
: : ' v one cotlar Sixly : 0
711-35-121 1,32800 LF. [SOLD TRAFFIC STRPE (12" WHTB | cenis |, o 2124
THERMOPLASTIC) . , .
' Jore doliar 720
711-35-181 53304 LF. |SOLD TRAFFC STRPE (18"  WHITE) [nineky cents l q0 1012.
' (THERMOPLASTKC) ‘ 1’
. , . ' cbllars e
711-35-241 86800 LF. |SOLD TRAFFIC STRPE (24" WHITE Jg‘gii’;é i 2 20 2]—,77"’0
(THERMOPLASTIC) - ‘ :
S ' 15 lents O > 80
711-36-61 10,898.04 LF. |SOLD TRAFFIC STRIPE (6" yellow) {Thermoplastic) f/"y'h/ . G538,
o ' , ‘ , ' llar ninety
711-36-181 14900 LF. |SOLD TRAFFIC 'STRPE (18"  yellow) gﬁr@b - : ‘ a0 78% 16
Thermoplastic) . ) ' * ’
LSCCRP_PROJECT_BID_TEMS
Bidder must fill-in completely the next page for the bid to be valid. A Page 8 of 13

PROJECT TITLEProposed Roadw ay Improvements to

Street

Bid Form

N.E 2 Avenue from N.E. 91 Street to N.E. 105

PROJECT NO:20060439

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY

(540) CALENDARDAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK®.

Emzslzoor 08:51 AM
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Bid Form

PROJECT TITLEProposed Roadw ay Improvements to NE. 2 Avenue from N.E. 91 Street to N.E. 105

PROJECT NO:20060439

[} ) Street
| IF THIS PROPOSAL S ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY
(540) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK®.
_ LIGHTING
§ 715-1 1.'14A 20000 LF. |CONDUCTOR- (F&1) S (#4 AWG with Six do‘bg (51 . o0
H ad A g o ervice w ire w - [s}
L RHH/RHW/XLT Insulation) (Three conductor set 8')‘4)’ @ éy .(I 1,220..
(Black, White and Green))
i 4
P | 715-1-114B 069600 LF. |CONDUCTOR - (F& 1) Service wire (2#4 AWG 'Sf" cbllars w0 o
L RHW/XLT strandard Black, Red and 1-#6 AWG | 8ivly Certs G 163493,
THWN Green) .
_ , : fourty +Hnree oo
[T | 7152215 5000 LF. |CONDUIT (2* PVC-Schedule 40) (Underpavement) | dotjars 43.°° 12,150.
L. fou foor oo
715-2-235 20000 LF. |CONDUIT RIGID GALVANZED STEEL, 2" dnl’(t:rs Yyg . ©°  |L,800.
[ 7 i ervhy A0 oo o
. | 715-2-115B 9,696. L.F. |CONDUIT, (2" PVC Schedule 40) (Underground) [ i1ar 5 22. 213,3)2.
Li ren Whocsand ool = oo
7 15-7-11 2.00 EA. JLOAD CENTER ( hcudes Switch, Weatherhead & .Fiﬂ,y dollars 10,020. | 2060,100.
- _|Wire at Service Foint) ’
' ‘oo -Hirvsary &0 [e0)
1. | 715-10-21 200- EA |CONCRETE SERVICE POLE POLE- 20' (F&) oo hona eJE'gmy 2,230. |4,4,0.
Hhree hund{ ed 'oo o0
s | 715-195 6700 EA RB\,AOVAL OF EXISTING LIGHT POLE ninedy foor dollacsl 3Gy 7 |20, 7A%.
‘ Hree Hhoceand o6 o0
i | 715-41-345 4000 EA  |LIGHT POLE COMPLETE ALUMNUM (Standard F&l, eighrt hondreduent| 2201 |12 @)’
45' Mounting Hight, 12' Arm length) dollars : . /
T | 715-69 10 LS. |MANTENANCE OF EXISTNG LGHTNG OR. ?;;2 h‘ Iu:nd: e dollad 1. 500°° 1,500 £°
i TEMPORARY LIGHTING SYSTEM o ) !
. eignt hondred ) .00
715-99-1 11400 EA. |PULL BOX (iciuding Ground Rod Conplete with | 50, )
: ot filfty dotlars 4 B e, 00
. | 71510011 400d EA. 400 WATT. (480 V.) HIGH PRESSURE sopuMm [0 :Ldofnld °x oo o0
H - X . . V. hpndyed liars . ()l)(),
VAPOR LUMNAIRE WITH LAMP Lo &,
? : : ' e %wmnd -Hveq € oo
{s 715-500-1C 11400 EA. |POLE CABLE DISTRBUTION SYSTEM (FURNISH humdred o1 x4y W30 155040
H AND NSTALL) douars ’ ‘
i
1
¥
T
7
¥
CSCCRP_PROJECT_BID_ITEMS _ ,
141252007 08:51 AM Bidder must filin completely the next page for the bid to be valid. Page 9 of 13
’ /2
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PROJECT TITLEroposed Roadw ay improvements to N.E 2 Avenue from N.E. 91 Street to N.E. 105

Street

Bid Form

PROJECT NO:20060439

#F THS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY

(540} CALENDARDAYS AFTER THE EFFECTVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK®,

&

L

5

START OPTIONAL ITEMS:
* THE FOLLOWING ITEMS ARE LISTED AS OPTIONS THAT MAY OR MAY NOT BE UTILIZED BY
§ THE ENGINEER. THESE ITEMS CAN BE INCREASE, DECREASE OR DELETE.
g NOTE: PLEASE, DO NOT ADD THESE ITEMS TO THE TOTAL BASE AMOUNT IN THIS BID FORM
N . i 5&160 ' 00
l L 351-1A 6,339.000 LF. |COLOR CONCRETE CURB AND GUTTER (Type F) m 877.%". 17 155
' . oYy o0
351-1B 8,048.04 SY. |COLORED CONCRETE SDEWALK (4" Thick) P‘f’“g“gﬂ lors 4. 570, 20‘8
7 ’ SRUe Yy SETeN 00
| |351-1C 51800 S.Y. |COLOR CONCRETE SDEWALK (6" Thick) do'llfla(s ‘ “77." 59,6% .
| 351-2A 35000 SF. |CURB RAMP DETECTABLE WARNNG SURFACE | DXty nin€
H (Labor and material as described i the Specal| (oflars 00 %
{ Provisions and included per FDOT Standard Detals A. 2,180.
Index No. 304 (Truncated Domes) As directed by .
' Engineer. .
iy 1 een tlar: (2]
[ §20-2-10 210004 LF. |1 STANDARD GRAY CONCRETE HEADER curB | " chilarg 1q 00 23 400.
* ) (Crossw aks) _ . .
;| 52611 100000 5. |CONCRETE PAVERS (Grosswak)-hokides Fiter 68?% asrsé ’ 7. |7 o
: ’ Fabrio and 1° Sand Bed ‘ !
e 526-1-2 14000 SY. |CONCRETE PAVERS (Tree Pits)ilncludes Fite Zﬂgem«{ sc«fg’\ gooo
- X Ad ree cludes v legh . .
, : Fabric and 1" Sand bid ' - pdu t%ors ' 87 ‘9(”’ ‘
' ' WPy Foor 0o =
526-1-2C 8,566.00 SY. |CONCRETEPAVERS (Sidew aks) dollar™ 54. 2,594 .
: . hundre d
| 580-02 1.0 LS. |LANDSCAPE MATERWAL (hcludes Shrubs, Ground m}&en Hooosond ns me l OLDDO
' ’ Cover & 24" Rootbarrler) (Dala= 0. {15,
E, . ) e‘gw— "\L)rd'fed 00 o0
+ | 580-4-4A 9100 EA 100 GAL LVE OAK (16" HT, 8 SFD., 3.6" CAL. 8' [\ 11 < Q0D. 22,8¢0
cT) : / ‘

{ > | s82-19.61 51.00 EA. |GLAUCOUS CASSIA (16' HT,, 8' SPD., 3.5" CAL., 8' ‘C;g;j‘ 4‘2{ d;g = 00 20
: - ! . v ., 3. = s \

i CT) ‘ ¢ 4‘40 22/440
, | 590-70 1o Ls |RRGATON svsTeM scrEDWE oF vaLues [SHY ©l9nt N od
REQURED BY SUCESSFUL BIDDER PROR TO PRE- [Yhousand 30D, LR,

U WORK CONFERENCE cotlor>.

|}
B
n
CCRP_PROJECT_BD_TEMS
[1/2007 08:51 AM Bidder must fil-in completely the next page for the bid to be valid. Page 10 of 13



'y PROSECT TITLEProposed Roadw ay kmprovements to N.E 2 Avenus from N.E. 91 Street to N.E. 105

Street

Bid Form

PROJECT NO:20060439

' FF THIS PROPOSAL 5 ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY
(540) CALENDARDAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK*.

. Hoovsa d : o6
715-1 €0-51 114.00 150 WATT. (480 V.) HIGH PRESSURE SODIUM [hundred Fily 1,250, 142,500 .
. VAPOR LUMNAIRE WITH LAMP (POST TOP) dotlars '
| 11-145A 114.00 DECORATVE LIGHT POLE-ALUM. 18' Mo S thovsand Foue .
. 1715-411-145 ! ' MoUnBng | o qea iR oo
' Hight (lncluding concrete pols. base and. banner douq:i Y LU0 | 735,300.
arm) (See plans for detalls & Specifications)
! one +hoosand dwo o6 ‘ o
L 7217441 42.00 PREFABRICATED METAL TRASH RECEPTACLE |hondred o 1270 51,240,
* | SURFACE MOUNT. . doltac s -
T | 721-751 24.00 PREFABRICATED  METAL.  BENCH-SURFACE ore i &0 ©0
- : ~ hondrad €19y 1,750 ILIZ 720.-
: MOUNT, cotlars ! :
& .
END OPTIONAL ITEMS
l’? i
.’b .
, o
P e 70
; suB-TOTALS_ 3,952, 23D
!
i
[T
*
L2
E v
J
?
i
2
J
[
3
; »_PROJECT_BID_ITEMS
12512007 08:51 AM Bidder must filin.completely the next page for the bid to be valid, Page 11 of 13
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Bid Form

PR.OJECT TITLEFroposed Roadw ay Improvements to N.E. 2 Avenue from N.E. 91 Street to N.E. 105 PROJECT NO:20060439
Street

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY
(540} CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISH?g THE *NOTICE TO PROCEED WITH CONTRACT WORK®,

" Grand Total:_%, Q56:392

The bidder understands and agrees that the above grand total is inclusive of all work necessary to complete the job as
-y described in the plans and specifications.
Quantiies are established and are included only for the purpose of facilitating the uniform comparison of bids
¢ - submitled. The County shall not be held responsible if the quantities are not accurate and all computations for
. ‘conrpensation shall be based upon the actual w ork performed, w hether greater or less than estimated quantities.

Tax Identification Number: _____ ERIYDI4LEK

_ D.C. Certificate of competency No: ______E£7D(0)
[’ Bidder's Name: _POR\C Hnothensd, tng .
t . Bidder's telephone Number: __ 20¢5 R0 - Q007
'y : Bldder s address: 7000 (D (A Puenve A
SO medley H. B3Il
1
i
| B
[ *
:
( ¥
i
F_
i
y
(
JCCRP_PROJECT_BID_TEMS .
g ] . :
[;1/25/2007 08:51 AM - Bidder must fill-in completely the next page for the bid to be valid. Page 12 of 13
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Bid Form

PROJECT TITLEProposed Roadw ay improvements to N.E. 2 Avenue from N.E. 91 Street to NE. 105 PROJECT NO:20060439
- Street : -

F THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN FIVE HUNDRED FORTY |
- (540) CALENDAR DAY S AFTER THE EFFECTIVE DATE ESTABLISHED IN THE *NOTICE TO PROCEED WITH CONTRACT WORK™*.

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID

PRICE ARE COSTS FOR COMPLY ING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTVE

OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

Trench Safety Units of Measure Unit Unit Extended
Measure : (LF, 8Y) (Quantity) Cost Cost
{Description) ‘ : ’
A TRoe flof LE SYIy / Se3y
. B. '

S—
TotaLs_ 8-~

FA ILURE TO COMPLETE THE ABOVE MAY RESULT IN THE BID BEING DECLARED NCN;RESPONSN E

CSCCRP_PROJECT_BID_[TEMS

“14/25/2007 08:51 AM

Bidder must {ilkin completely the next page for the bid to be valid. Page 13 of 13
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(last updated March 13, 2007)

Business Name

A&S Daring Enterprises

Aero Costa Rica

Aero Peru

Aerolineas Mundo, S.A.
Aeromar Airlines, Inc.
Aeronaves Del Peru

Aerospace Supply

Air Aruba

Air Global International LLC
Air Haiti

Airocar, Inc,

Airport Cab Restaurant

Albaari & Associates, P.A.

All Miami Press

All the Right Stuff

Alliance Auto Tag

Allied Air Freight, Inc.
American Int'l. Enterprises
American Paper Recycling, Inc.
American Precast Fence, LLC
Andes Airlines

APA International Air

ARCA Airlines

Art Hall Protection Services, Inc.
Art Of Asia

Avensa

Aviation Enterprises Int'l.
Avteam Engine Repair Co.
Bame Development Corp of So. Fla
Barties Coin Laundry, Inc.
Bayside Hats

Bearfox & Bain Gallery

Better Homes Development Corporation
Between the Lines Cards/Gifls, Inc.
Beverage Canners, Inc.
Beverage Canners, Inc.
Blanford's Santa Monica
Bottom Dollar Fish Market
Cargo Development

Carivi, Inc. dba Nicks Bar B-Q
Carl Aviation

Certified Engines

Condor Aircraft Corp.
Consolidated Techniques, Inc.
Creole Jazz Cookery

Crossroads Hospitality Company, L.L.C.

Cruz Development

Day Investments, LLC
Dominicana Airlines
East Little Havana CDC

134

Account #
8216
AEQO
AEPE
AMSA
AEMR
APER
AERY
AIAA
AIGI
AHAI
FIVE_
AIRB
d

8200
8231
8202
ALLA
8222
HSS012
n
ANDE
APAI
ARCA
o]

8220
AVEN
AVIE
AVTX
7814
8233
8217
8244
36025
8229
Hss030
0840-3610-06
[

8249
CADV
8210
CARL
CENU
CONR
k

8228

11984
222
DOM!1
36008
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Department
OCED
Aviation
Aviation
Aviation
Aviation
Aviation
Aviation
Aviation
Aviation
Aviation
Aviation
Aviation
OCED
OCED
OCED
OCED
Aviation
OCED
Water & Sewer-Wholesale Billing
OCED
Aviation
Aviation
Aviation
OCED
OCED
Aviation
Aviation
Aviation
Housing Agency
OCED
OCED
OCED
Housing Agency
OCED
Water & Sewer-Wholesale Billing
Water & Sewer-Collections
OCED
OCED
Aviation
OCED
Aviation
Aviation
Aviation
OCED
OCED
Finance Dept. 2
Housing Agency
General Services
Aviation

Housing Agency

Dept. Contact
Jose R Bravo
Maria Rivera
Maria Rivera
Maria Rivera
Maria Rivera
Maria Rivera
Maria Rivera
Maria Rivera
Maria Rivera
Maria Rivera
Maria Rivera
Maria Rivera
Jose R Bravo
Jose R Bravo
Jose R Bravo
Jose R Bravo
Maria Rivera
Jose R Bravo
Idania Anderez
Jose R Bravo
Maria Rivera
Maria Rivera
Maria Rivera
Jose R Bravo
Jose R Bravo
Maria Rivera
Maria Rivera
Maria Rivera
Leyani Guaraz
Jose R Bravo
Jose R Bravo
Jose R Bravo
Leyani Guaraz
Jose R Bravo
Idania Anderez
Marian Reed
Jose R Bravo
Jose R Bravo
Maria Rivera
Jose R Bravo
Maria Rivera
Maria Rivera
Maria Rivera
Jose R Bravo
Jose R Bravo
Patrick King
Glenda Blasko
Aimee Cabrera
Maria Rivera

Leyani Guaraz



Ebony Food

Edwards Paper Co.

Express Airways, Inc.

Felix Equities, Inc.

Fiana Tecton Miami, L.P.
Five Star Tours, Ltd.
Fortex Construction, Inc.
Gailwinds Arts

Gentry, Inc.

Globetrotter Rent A Car
Grand Drug South

Great Discount Wholesalers
Green Briar Nursing Center
Grove Hats

Hab-Dan, Inc.

Haiti Air Freight

Haiti Trans Air

Hawthorne Aviation

Heard Communications, Inc. dba Gateway Qutdoor Advertising

Historical Research Center
Homestead Housing Partnership
Horizon Directional Boring
Hospitality & Tourism Associations, Inc.
Husta International Aviation

I Have a Dreame

1EA Quality, Inc.

Imex Corp. dba Francis on the Bay
Innovative Office Services
International Air Leases

Interstate Hotels, L.L.C.

Interstate Member, Inc.

J & E Aircraft Co.

Jenda Shirts

Kings Treasure Tabacco

LAC Airlines

Ladeco Airlines

Lainez Tire, Inc.

Little River Development Ltd

Los Ranchos

MAC PAC Waste & Recycling, Inc.
Manechter, Inc.

Manuel Diaz Farms, Inc.
Margaret's Designer Boutique, Inc.
MCW Consultants, Inc.
Meliximport, Inc.

Miami Aviation Corp.

Miami Cargo Services

Miami Modjification Center

Miami Non-Destructive, Inc.
Millon Air

Mikedco

Milkedco

MSE Branded Food Systems of Miami, LLC
MSE Hospitality Wrentham, Inc.
Napoleon Development Corp.
Narcam Aircraft

135~

8251
Hss077
EXPR
0685
6595133200
FIVE

36024

8224

GENT
GLOT

8246
£
0908-3480-01
8232
0848-3772-62
HAII

HAIR
HAWT
131-MT1005
HIST

8603

jb0931

HUST
0824-1044-85
6595133200
98-79

8248

ITAL

JEAC

g

8219
LACA
LADE
8240
1384414200
a

3077
MANE
98-04323B
8226
MCWC
MELE
MIAV
MIAA
MIOM
MIAO
MILA
60
7908
222
222

i
NARC
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OCED

Water & Sewer-Wholesale Billing

Aviation

Water & Sewer-Wholesale Billing

Water & Sewer-Collections
Aviation
Housing Agency
OCED
Aviation
Aviation
OCED
OCED
Water & Sewer-Collections
OCED
Water & Sewer-Collections
Aviation
Aviation
Aviation
Transit 2
Aviation

Housing Agency

Water & Sewer-Wholesale Billing

Finance Dept. 1
Aviation
Water & Sewer-Collections
Water & Sewer-Collections
Parks & Recreation 3
OCED
Aviation
Finance Dept. 2
Finance Dept. 2
Aviation
OCED
OCED
Aviation
Aviation
OCED
Water & Sewer-Collections
OCED
Solid Waste
Aviation
Parks & Recreation 1
OCED
Aviation
Aviation
Aviation
Aviation
Aviation
Aviation
Aviation
Housing Agency
Housing Agency
General Services
General Services
OCED
Aviation

Jose R Bravo
Idania Anderez
Maria Rivera
Idania Anderez
Marian Reed
Maria Rivera
Leyani Guaraz
Jose R Bravo
Maria Rivera
Maria Rivera
Jose R Bravo
Jose R Bravo
Marian Reed
Jose R Bravo
Marian Reed
Maria Rivera
Maria Rivera
Maria Rivera
Linnette A. Hayle-Minus
Maria Rivera

Leyani Guaraz
Idania Anderez
Willis Patterson
Maria Rivera
Marian Reed
Marian Reed

Roger Lewis

Jose R Bravo

Maria Rivera
Patrick King

Patrick King

Maria Rivera

Jose R Bravo

Jose R Bravo

Maria Rivera

Maria Rivera

Jose R Bravo
Marian Reed

Jose R Bravo
Eduardo Rubio-Garcia
Maria Rivera

David Livingstone
Jose R Bravo

Maria Rivera

Maria Rivera

Maria Rivera

Maria Rivera

Maria Rivera

Maria Rivera

Maria Rivera
Glenda Blasko
Glenda Blasko
Aimee Cabrera
Aimee Cabrera

Jose R Bravo

Maria Rivera



Nathaniel and James Haberdashery
National Abatement Products & Systems
Nautilus Marble lite

Olga International Corporation
Opa Locka Community Development Co.
Opa Locka Drug Store

Overnight Success Construction
Overtown Manufacturing Co.
P.S.A. Int'l Air Service

Pacific Int'l Airlines

Pan Am Int'l Flight Academy
PRMS International, Inc.

Purple Heart MTG

Quiet Technology, Inc.

R.T. Aerospacé

R.A. Kitchens, Inc. dba The Pickle Barrel
Rainbow Mills

Rich Int'l Airways

Rolfe Sausage and Eggs

Saeta Airlines, Inc.

Sandy Pines

Santee Investment Corp

Santee Investment Corp c/o Sentra Property
Secure Wrap of Miami

Serra & Assoc.

Silvarrey & Colon, Cargo

Sir Electric

Skycaps International, Inc
Southeast Cargo Airlines

Southern Air Transport

Southern Bean Farms

Southern Experience, Inc.

Sports Motions, Inc,

St. John Housing Corporation, Inc.
Stir Fries

Sun Air Association

Swift Shop

T & A Security

Tacolcy HHP

TCCS, Inc.

Three Times Yogurt

Tower Air, Inc.

Trans World Airlines

United Airlines

United Airlines Catering

Urban League of Greater Miami
Urban League of Greater Miami, Inc.
Urban Organization

Vanessa's Café, Inc.

Vasp Brazilian Airlnes

Viasa Airlines

Viva La Guayabera, LLC

W.B. Koon, C.P.A

Walton Group, Inc.

Wesair

Wholesale Travel Club

136

8221
8252
8253
092/93 Miami-Capital
15956
b

¢

m
PSAI
PACF
PANI
PRMS
8202
QUIT
RTAE

0963-3736-17
RICH

8234

SAET

7614
0825-0727-82
0806-4010-34
SECR
AMSA
SILV

jb1732
SKYC

SoucC

SOAT

SOBA

Caleb Permit
94-101

11991

8237

SUNA

8211

h

8603

JB1801

8218

TOWE
TWAX/TWAY
UALI/UALX
4738557875

11985
jb1857
4
VASP
VIAS

p

8204

1

WESI
WHOL
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OCED
OCED
OCED
OCED
Housing Agency
OCED
OCED
OCED
Aviation
Aviation
Aviation
Aviation
OCED
Aviation
Aviation
General Services
Water & Sewer-Collections
Aviation
OCED
Aviation
Housing Agency
Water & Sewer-Collections
Water & Sewer-Collections
Aviation
Aviation
Aviation
Water & Sewer-Wholesale Billing
Aviation
Aviation
Aviation
Aviation
General Services
Parks & Recreation 3
Housing Agency
OCED
Aviation
OCED
OCED
Housing Agency
Water & Sewer-Wholesale Billing
OCED
Aviation
Aviation
Aviation
Water & Sewer-Wholesale Billing
Housing Finance Authority
Housing Agency
Water & Sewer-Wholesale Billing
OCED
Aviation
Aviation
OCED
OCED
OCED
Aviation

Aviation

Jose R Bravo
Jose R Bravo
Jose R Bravo
Jose R Bravo
Leyani Guaraz
Jose R Bravo
Jose R Bravo
Jose R Bravo
Maria Rivera
Maria Rivera
Maria Rivera
Maria Rivera
Jose R Bravo
Maria Rivera
Maria Rivera
Aimee Cabrera
Marian Reed
Maria Rivera
Jose R Bravo
Maria Rivera
Glenda Blasko
Marian Reed
Marian Reed
Maria Rivera
Maria Rivera
Maria Rivera
Idania Anderez
Maria Rivera
Maria Rivera
Maria Rivera
Maria Rivera
Aimee Cabrera
Roger Lewis
Leyani Guaraz
Jose R Bravo
Maria Rivera
Jose R Bravo
Jose R Bravo
Leyani Guaraz
Idania Anderez
Jose R Bravo
Maria Rivera
Maria Rivera
Maria Rivera
Idania Anderez
Patricia Braynon
Leyani Guaraz
Idania Anderez
Jose R Bravo
Maria Rivera
Maria Rivera
Jose R Bravo
Jose R Bravo
Jose R Bravo
Maria Rivera

Maria Rivera



Froripa DePARTMENT OF STATE

Duyvision oF CorPORATIONS |

Contact Us

Home E-Filing Services
Previous on List Next on List
Events No Name History

" Help

=niity Name Search

'Detail by Entity' Name

Florida Profit Corporation
COMMUNITY ASPHALT CORP.

Filing Information

Document Number 688538

FEI Number 592023298

Date Filed 09/22/1980

State FL

Status ACTIVE

Effective Date NONE

Last Event AMENDED AND RESTATED ARTICLES

Event Date Filed 07/25/2006
Event Effective Date NONE
Principal Address

14005 NW 186 ST
MIAMI FL 33018-6451 US

Changed 07/25/2006

Mailing Address

14005 NW 186 ST
MIAMI FL 33018-6451 US

Changed 07/25/2006

Registered Agent Name & Address

CORPORATE CREATIONS NETWORK INC.
11380 PROSPERITY FARMS RD #221E
PALM BEACH GARDESN FL 33410 US

Name Changed: 12/14/2006
Address Changed: 12/14/2006

Officer/Director Detail
Name & Address
Title AS

BEETLE, BRIAN
14005 NW 186 ST
HIALEAH FL 33018 US

Page 1 of 3

(37



Title V

GARFFER, MICHAEL
14005 NW 186 ST
HIALEAH FL 33018

Title AS

BECKER, REID
14005 NW 186 ST
HIALEAH FL 33018 US

Title V

HALLEY, IGNACIO
14005 NW 186 ST
HIALEAH FL 33018

Title ST

RIOS, GEORGE E
14005 NW 186 ST
HIALEAH FL 33018

Title PD

FERNANDEZ, JOSE L
14005 NW 186 ST
HIALEAH FL 33018

Annual Reports

Report Year Filed Date

2005 01/12/2005
2006 04/26/2006
2007 04/25/2007

Document Images

04/25/2007 -- ANNUAL REPORT

12/14/2006 -- Reqg, Agent Change

10/05/2006 -- Reg. Agent Change

07/25/2006 - Amended and Restated Articles

04/26/2006 — ANNUAL REPORT
12/02/2005 -- Amendment

01/19/2005 -- Amendment

01/12/2005 —~ ANNUAL REPORT
04/12/2004 - ANNUAL REPORT
01/27/2003 - ANNUAL REPORT
05/06/2002 -- ANNUAL REPORT
05/16/2001 -- ANNUAL REPORT
01/18/2000 - ANNUAL REPORT
02/22/1999 -- ANNUAL REPORT
04/02/1998 - ANNUAL REPORT
01/17/1997 -- ANNUAL REPORT

/38
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01/25/1996 - ANNUAL REPORT
06/13/1995 -- ANNUAL REPORT

Note: This is not official record. See documents if question or conflict.

Home Contact us Document Searches E-Filing Services Forms Help
Copyright and Privacy Policies
Copyright © 2007 State of Florida, Department of State.
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Exit

Contractor Evaluations Report

Dept Contract Type Contractor / Architect Name Date Rater Period Rate
PW 629839 CON Community Asphalt Corp. 8/24/2005 Armando Project conclusionor 3.4
Aragon closeout
PW 671311 CON Community Asphalt Corp. 8/24/2005 Otto Rojas Project conclusionor 3.2
closeout

Evaluation Count: 2 Contractors: 1  Average Evaluation: 3.3

/H2_
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Bids for Community Asphalt Corp.

Contractor / Bid Information

’ Dept |IRPQ No Category CSBE Bid Amount ||Awarded Bid Type Date
I;wq—”mﬁf_)_«;go,ﬁ_am —”General Building Contractor Tlo —"so.oo le JlPrimary ”1/12/20‘
rw "Mﬂ IlGeneraI Building Contractor TE “so.oo ]K ”Primary “1/25/20‘
|PW "Z&QMQ T{Paving *"5 —”so.oo jr WSub ”1/25/20
|PW [7380: 20060441 1lGeneral Building Contractor JIS ' jlso.oo jIN "Primary JFIZSIZO
|Pw {7360; 20060441 mpaving "5 ”so.oo Jl ”5ub J|1/25/20*
|Pw ”E‘M@M 1|General Building Contractor _]Is v—llso.oo "N ”Primary “2/1/200‘
|PW —”:TA&AO_O_M TlPavIng 5 |so.oo ” | Sub [|211/200‘
Ipw —"Mﬂ —"General Building Contractor 5 lsT).oo jIN Primary [211/200‘
low  [rseo: 20080464 |lpaving 5 soo0 | lsub l2r11200
IHD [mn:_MMAmSAQ —”General Building Contractor _]Is —“so.oo ~]| “Primary H;/alzoo
IHD IZS_@._MA WIGeneral Building Contractor ‘”8 I$0.00 jl “Primary ”2/15/20‘
IHD |1§§Q:.3_Q&11A jleeneral Building Contractor w]la |so.oo —" "Primary ”2115/20
[pw |[r3s0: 20070507 General Building Contractor |5 $0.00 | |lsub |l2118720
Ipw |7i69.~..&991Q51)1 Paving 7[5 $0.00 “ J Sub 2115120
mlm —“General Building Contractor ”5 |$o.oo —" | Primary 2/15/20

i IMT ”Z_:LGMQGAM "General Building Contractor —IF ”$1,166,153.20 ]L ”Primary “3/6/200‘

/ [Pw —”@0_%2&19_ w"Paving —"5 Tlso.oo jr ”Primary ”3/81200
@ ||7360: 06046E ”General Building Contractor "5 ||$o.oo ” HPrimary 113/8/200‘
|HD ”MQA& ”General Bullding Contractor ”s Hso.oo ” ||Primary "3[8[200'
IPW ||Z}£0_:&QE§_Q§ |General Building Contractor -]|5 ”so.oo ” “Primary ”3/14/20=
IPW ||M_MIL59§ IPaving ||5 ”so.oo " "Prlmary ”3114120
IHD ]|1M_A_B 7|General Building Contractor Tls —|I§o.oo —" ”Primary Hsnelzo-
IE—HHGO: MDHA 06246 E ‘l General Building Contractor —"? ”so.oo ” ”Primary ||3,22,20,
HD j ....... 7360: 081421 C VI General Building Contractor 8 ”50.00 ” ”Primary ”3/23/20
HD “z;‘.»ﬁ_or.r.rgﬁ_le —"General Building Contractor 5 —”so.oo jl ”Primary ”3/29/20
IE ”1359..-,.209?99.41 leener‘al Building Contractor —"5 —”50.00 ——” ”Primary ”3/29/20‘
ITrD_—Hmo_&ms_A —Hceneral Building Contractor —”8 ‘so.oo j| ]Primary ”3/29120
|Pw 717_35&;&9125_1_5 "Paving ”5 |§o.oo —J lPrimary ”3/29120'
[Pw —||13§9¢;m ”General Building Contractor "5 jlso.oo j| ”Primary ”3/29120-
mlﬂ_w_éso: 2007066 ”Paving —"5 jlso.oo jl JlPrimary ”4/51200'
IPW j@e_o_:ms_si —”General Building Contractor Its ”so.oo ” JIPrimary ”4/5/200'
|Pw jﬁ____ﬁ_%o: 20070564 1[Paving wﬂs Hso.oo jl |E’rimary H415/200'
IPW I.3_—_7 60: 20060438 ”Paving —”5 $0.00 lr HPrImary | 4751200
|PW M —"General Building Contractor ”5 $0.00 j[ JlPrimary | 4151200
Iﬂ_] 7360: 06315E TlGeneral Building Contractor ]Ls ||$o.oo —|L “;mary J|4/51200‘

] ]

L
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”General Building Contractor

”Primary

J|4/5/zoo

lio  |lrsso: osss2er 5 $0.00 |

l:in—"?@600625\1E "General Building Contractor 5 $0.00 [ ‘“Primary 1':151200‘
[HD —][MQBAJEM “General Building Contractor 8 $0.00 I *“Primary ”4/5/200‘
mlwﬁlﬂ_ﬁ General Building Contractor ] 5 $0.00 | —”Primary 1]4/5/200
lpw  |[z380: 20070867 ||General Buitding Contractor  |l5 $0.00 ‘ |[primary sz
IPw Tlmms_sg “General Building Contractor ”5 ]lso.oo ]l _“Primary 1|415/200
lPW Hm “aneral Building Contractor “? “30.00 1|ﬁ —”Primary ”4/5/200‘
|PW ”M_OZM “General Building Contractor ”s ]Iso.oo 1[ WIPrimary | 4151200
|PW _]M "General Building Contractor "5 ]l;o.oo Ir “Sub —| 415/200
le ]M ][Paving Hs ]Iso.oo || ”Sub 714151200‘
‘HD ||13§_0_M General Building Contractor 5 l$0.00 " . “Primary —“4I12120*
IHD “7330MDHA0633§E Gebnera‘l Building Contractof 5 !$0.00 I[ —“Primary 1%20‘
IHD J : ‘ "General Building Contractor ns ]|$o.oo “ —”;imary ”4/12/20‘
|—H_D——“736(LM.Q|M06§§5_E General Building Contractor |5 ]|$0.00 ” WlPrimary ”4/1 2/20
IHD “M@j General Building Contractor |5 ”so.oo ” —”Primary —l 4/19/20
IHD | 7360: 06037E “General Building Contractor Hs "so.oo —” W‘Primary T|74/1 9/20
IHD 7[7360: 06041E “General Building Contractor ]E ”so.oo ” —”Primary “4/19120-
|HD 7 7360: 06044 E “General Building Contractor "5 “so.oo ” ”Primary ”4/19/20=
|HD ”7360: 08043 E —”General Building Contractor ”5 "so.oo ” 1|Primary ~”4/19/zo-
lpw  |l7350: 20070588 ]|Paving Ils |lso.00 | Nprimary  Jansizo
IPW —IFL_O:ZM&& ][General Building Contractor  {|5 ”so.oo —” TlPrimary jl4l19/20-
E’W —“mrmmu “General Building Contractor 5 1'50.00 -“ ”Sub —“41201.“ -
W—llﬁwﬂ ]IPaving "5 ”&.oo —|r ”Sub ~H41201201

IHD —”7360: MDHA 06251 E

]lGeneral Building Contractor

JIs Jooo |l

rimary

|lst1r200

|HD jlneo: MDHA 06330 E

—”General Building Contractor

2 s |

7!Primary

”;I1I200'

les  |fraso: weot13.r1

HGeneral Building Contractor

I Js0.00 [

—”Primary

T [5/ 18120

Gs  ||7aso:Weo17s R2

—”General Building Contractor

Js_ Jsooo ||

”Primary

lsrzarzo

Count = 62

[ Exit | [ _BacktoTop ]

| dp

Page 2 of 2



o LioemeL Auno?) apeq-iueig P —. Wieuredeq SoubUL]|  BOUDIS UONBIUBId "0l '$19NP0J Aigioeg Apoow
A -9008/6 /21 | /2 Bupoeauog wot) pepnioxs : TN unog epegrumiiil 1D WISL MN $958|  eoueuelUR ADOOW| B WEpISeid 8JIA ‘W suuezng
LiozmLet fwinod spe-lumRin wiswpeder) eouruld|  BPUOLY ‘UORBIIRQ *3Uj 's10NpPoId wepIsaid Apooyyi
SOA -0002/61L/2) | m Bupovnuos o pepripxg| STV VOIRIS IO UOMBON 0o apegieig] IO WISL MN ¥SS9| eoveuomien Apooy|  peumOpeomol  cg disum
0, $102/BieL Awnon speq-uein) GE-01. UOROSS JO UOHEIOIA wiaupedeq souRuLy]  BPUOL] ‘UORRIURY U ‘SINPOIY QU 'SIoNpaly .wcwﬂ.“mwm
-9002/64/2 1| /M BUBRRIUOZ wios; PEpNRX3 ; 'Aunes epeg-maEi| 10 WIS MN vS59|  eouBUelEp APOOK] eoUBUSIUIBH APOON Apoopy
sivep (01) uay o) podiy |
B JO Selpunog Loty eyl s .
h poD AUNen —_— (351) ‘2ul ‘voneiodiod
A oot :ﬁﬁ“ﬁﬂw:ﬂ%%ﬂ% epeq-tuBi 84} o ()W E»%wamaa el N eote ononoe pue seumopeono]  voried oupey
: 1o Ruiricoy epegrueyy]  SE0F UOHO9S i0 LUOHBIOIA = suseisg pucHRWOW|
72 BupDBRUO. Woy) Pepnpxg
Bugmeapy
Bussiuespy JoopnQ| Butsiseapy s00ping 00pIN0
oL0z/L2re funog epegrume o P00 IEERD fuoury| . SEEOEO  Aemewo visyg| Aemereo v/ ui Aemog
 ON - S00282/2 1| /M BuhoeaoD) WY PEPNIXT KIS S jo usuel | epe(-lusiy “oUf 'SUCHEJJUNUALOD]  *SUOHIBOINUANIOD /e o)
: £6-01 UONOOS 10 UOTEIOIA gpenoy 1§ OUVIM av=i| womsamuuson
aHvaH
uisnenpy J00pIng|
_ epog Aunog £292-0v2L0
0L02/222L Aunod epegrue Aoy . Aemeien v/a/q
. ON . _ speg-uRyy a1 jo GHE)IY) y N ‘umolspeNoRH| ISY-AMBDISEI SOIALIBUDING LIBULS)
SOOZBE/Z 1| /M BUROBILOD WAl POPIOXS| ~on ) | iaanae 10 uomioy| SIS SPRCHRUEIN op snoy 1| g_«sfwm:ﬂmoo:
BuISeARy J00PING
8po0 Awinos £202-0v8.0
0L02/L8/2h Aunod epeg-ruBiy Auoyiny . Kemown) v/a/Q
ON . epeq-puey eyl 0 (R} N ‘UMOISHENIBH . wepIsesd preey Bein
| 50028272 1| A Buporauos woi pepnixa| oo oe 1o uongois | TEUSAL SPRC-MIEN g anoy 1g| Egsznﬂdmow :
i .
wowassiby ama uosied
LISWBAS woRRUILS) suLBgaq 10 108N | weuueqeq jo esne) | 1ovju0) pue $S2UPPY sweN Auedwon uoRISod swBN
mouggdwo) | “deq Bupepju
20-Rep-g ed
o¥LE-G4E (S0E) seuoydajey
UoiSIAIQ Seojes Loddng [BujSSSio.Id 10JRESIUILIPY 8jdejoid [eRds beg ‘yuple g ydiopny BomuoD

wawsbousn JUSWRIND0L JO usuniedad ‘sielly SSouisng ilewg g pemdeag

8L-00 SouBYIPL0 Ag PRpUBIIR $E 2P0 AJUN0D BPE(l KU 41 JO §5-0) UONaS 0] wuensingd
; SIOISRLGUOD PALIRYLQ IO IS1] PISINOL

Aunog epeq pusiw

/¥



pfoi 00T ° 1y Aopsany]
00°571'966$
..... & umm.ﬁwaﬁ &.Ns.om& 0608 05°7L0°86Y% %SO ce-18 V-AY HIELYIN 9002/ 103
ONI DR8LD3743 OLIvVd
99°EBT'LLLS
...... e Tawseses | Lowces  c0SeNS %GLTIVOO 7516 SM HEEL-M S002/L T
, ONT “TVINTIWOIIANT VIOVA
0002608
et Lbaies  LovEveois %GO TVOD 7616 AY v 0oL € 9661/9/5
d¥0D NOILINYISNOD AV 00D
0000028
0000028 00'00S'ES  0D0OLOZSS  00°000°0RYS %004:3AISY 138 25-16 Yd 91086 000z 2t
DNT ANVIWOD NOLIDAYLISNOD Aavng
%001L:3QISY é,
00'BCS'EGZS  00'604'897S 13S & 13AT 2526 Md 9vL0L0 000T/HLIS U/;
B INT ANVIWOD NOLIDNYISNOD LSNDAV
08°9ZL'2ES OF'E8E9LS Se'66L°043 GZe93"98% %01 W09 FASAS) SA ZL8"M Z00Z/L eS8
ONT “TIAED DLINVEILY
00°9£9°2£€$
" Drose'zess  00BIE'GSIS  00BAIeS 00'0E0'06ZS %01 VOO 2516 ag 2HA00 1002194/
o ONI ‘SYTIAOW HLYVI NVITYTWY
STEIEEHS
Tezeusrs  po9se'lzs 000 986178 %ZLIOD 75726 w GLOLESHYO W
, INT SHOLDVHI VISODV
S 00SOBZONS  00STEIEIS  000PZ OB %004:30ISY 13$ z5-26 HO OUA0d-L0/0-0¥02001D Y00Z/81L
| "ONT ‘NOILLIOYLSNOD IOV
junouty junouy PH  mnowmy HonwyoL A
dn-ayppy nnfoq hay poHn  won NSV FoNVUIPLO uﬂ.@&&;&&»ﬁ # ub».hwkam Joamwq

LOOT/TI/P 30 se 110d9y dn-axBIN-1dHa( (80D
quawdoppaaq ssauisng fo pawpivdaq




»foz 2804

2002 ‘T1 pady “Sopsanyy
00°000°8KIS  0O'000'MIS  vOEELPEIS  vOTCELE5ES %4 WOD 518 SA H88L-M EO0TIL L
| Yardo1d “0J NOILINYLISNOD OZNVT
BEERS'6ES
TTeeeRseEs 6916618 IEBOZOSS  00'000'0LS %LLTVOD 2516 Ad YOS0449 2002/ 42
| ONI DIHIDATI ¥AMOdASYOH
8C 769109548
ToovErSIZS 000508 0008 0029503 %8GILVOD 226 Md Gvzoe00e L00c9r
88'950'28%8 61 8ISEYZS 00°0$ 61'918'EVCS %IZTVOD 26748 Md {200199) 9620€002 2002/9/€
00'bZL'I98%  DOTOTBLYS 000$ 00'208'8t8 %PLIVOD 5816 AV £0/10-0-W 100216/
000001058 00'000'0SIS 000 DO00COSLS %0LIVOD 2546 O-Md 0TE2E69 L0212
ONI ONIAVd d P H
P rrEYYLS
ooesyzes szoswees 000 92'888'c08 %04 T¥0D 2526 Mo 2evor00z 200217112
Wi ese6'ses 0008 96'625°6£3 %0400 2516 Md £2P0¥002 L002/¥1ie
, ONILTIVHISV I P H
LEOLELY'LS
e P
Nn.n«ewmma 99'LLL/2TS  ve'BEZ'ZZ23  OO'000'0SHE 438 1 1EAEN 5 L8 Md 05vZ89 200L/L 61 19
%001:3QISY S
TOBPLIRES 9T RIBOVIS pLG2L'66ZS 00000 0FeS L3S 1 13A 2646 Dmd Di2i0e9 200Z/Len ~
20886618 6E°608° 298 LL'O8PHCS g in At %ELIIVOD 2526 Md 163299 Z00ZILEN
s.umm_\.snw 26020815 09°084'628 00 00LZS %LZTIVOD 2646 Md DLOTesn ZHOZIEN
10°056'668  10GEBYS 0BEOYILS 067485198 %ILETVOD 25718 Md €04129 200C2A.€1
osRLleLLS +4268'948 20129283 09°E9E'v68 %ELTIVOD PASA ] Med DYLLESY zoazn.eifl
ONI ‘ONHIFANIONT T D 4
9r6zi'es
Tere'es €Lve0'ES  986UKS 000000058 %0LIVOD  £0L-10 AY 8OH) 3 L0-QVOW-203 L002/61€
OdUO0D SALVIDOSSY FINTIDS TVINTIWNOVIANT
929962643
STOVETEIS  £L'ELHO6S 0008 £1'245°068 %81 IV09 2516 O Md V-DEEZE69 YO02IEZI9
. dHOO ONTHIANIONT TONNG
00°000's59%
T00000'0008  0O00DOOES  0USLZISE  00'6SLTH6S %ODLIAISY L3S 26546 SM 80£01 6520908MOd 900210272
CU000'SSE  0000SZZS  0U0000ME  DO00S/ESS %00L:2CISY L3S 25-26 ms OvL00YOMSOd S002/01v
| A0 dNOAD NOILVIINNAWOD P INIWIOTIATA
,,,,,,,,,,,,, | S . Kb Yt o e 5 e
ROy JUROWY 2] JUHOuY %ofvyoL4
dn w pifoq puypon  pon 2anspapy amr | 0 smawprdsg 4 1ofoag for v




L0001 pady e, g

444444 wesd'st  19eIsess  000ISTOTYS %ELTVOD 2546
WYLLISIS  6vioeel$ L0GREIST'osS %ELIVOD 546

o 8« 8 00'ee0'ss

%909 7548

SM 268y HABLL-S
sMm OrEGL ¥A BLLS

$002/£2/01
LO0Z/G/04

d40) ININOTIATA TVIINTD NQN\SMUQN i

YV-AY CUVTLVIN Y00z L€

e ONI ANVIWOD NOLIINYISNOD d ANV ¥

% em. R«a
% aj 3«» wm 928'erLS 0@ ovts %81 TY0D 2546 Md 08LOE00C 900Z/0LN
] ONI ‘O¥QAH 0¥L3d
Eﬁ& h..m
OLYRLRIS  coTsEeS G'635'es'socs %81 V0D 2516 Md 88vEZ09 200255219
18 —.aw.wvw 05591'6% 08 ¥e8'00 1S %S IV0D 2546 Md L2049 0002
* & 4 EQN UQM&MZQU >~ VYOINIW w\Z vﬁ
65°0p8 32
...... BE0PE'RECS  CHOZYGBLS  0O09SDO'R/SS %ZLIIVOD 2516 aa 20069 YO0Z/02/Z
b~<~ %%.&%AN@ Qkh Nse
00 ae %«»
OOOPY 978 0O0ZLEELS  9L9/8'6G'Z6SS %81 V09 2526 SM ZHZLPS HOOZI 41T
..... HIIAYAS INIWLINOT OULIW
G ﬁm n&w
s NE FE0Z8 FEOSEI0MS  20'690ve'sTIS %ET VOO 2528 a0 b JINOAD $00Z/04/8
ONI SHI w\hue%.w V®ViiA W
8 ot. ; x_
A %0013QISY
8.&«.:» 00GEL'SS  00'SILISK'YYS 138 1 AT 26-48 SO 10SOAVOI-E0/ZEZLY Z00ZN. 212
ONI NOIIDAYISNOD AT W
DOSEETS | 0SLPYLS OSREEST YIS %004:3AISY 158 25-46 SM v W3 &~ {2y) 8002-S SO0ZIG 215
Z@h« EQ& % QU GZE..NNZN.O?N m .n. .?5.@ N
3.25.3;
Junowy ARG 30T 4ONn]O14
R:T«u W apq  juyvosn NSO 2oUBUIPIO) yupunavdaq # waloig Joamg
!

[ &




riep i«m

200 ‘21 pady Aopsanyy

/29

TSTE-SLE-SOE 10 QYU 10IN02 MoPLULIO[u) 120410 JSOUL 231 40,] “Apypuiott panurad 1 pe0do4 sty y

£8°200°06$
7478688 90'e88'rZE +6°£00'963 Q00000218 %O 25-16 DM OL-p06829 S002/GH1L
9L G0 PS BRL00°0C% 99°555°6E% $2'E08'568 %4 TIVOD 25-16 Md 806129 <0029 1L
3 - ] , ONI ‘ONIAVI LTVHASY AATITIM
9 P06'5E1LS
Tzovowssis  LoToeeS 0L7074Z$ LOSITSES %¥1 V0D 2516 O-Md 0251089 2002w eiL
ROy Fnowmy  Ipy . AUAowy UOHB]OLA
dr W anfoq pay mon  [won

2ansvapy wuzag s ) Juaunindaq # pafoig Joor ~




Approved @/W Agenda Item No. 8(P) (1) (C)

Veto
Override

04-24-07

OFFICIAL FILE cop
CLERK OF THE aoAR‘S

RESOLUTION NO R-368-07

RESOLUTION APPROVING A PROJECT REQUEST TO ADVERTISE
IN THE AMOUNT OF $8,013,887.00 FOR MIAMI-DADE COUNTY
PROJECT ENTITLED ROADWAY IMPROVEMENTS ALONG NE 2
AVENUE, FROM NE 91 STREET TO NE 105 STREET, LOCATED
WITHIN COMMISSION DISTRICT 3 (PROJECT NO. 20060439)

WHEREAS, this Board desires to accomplish the purposes outlined in the accompanying  __

memorandum, a copy of which is incorporated herein by reference,

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY
COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA, that this Board approves the
Project Request to Advertise in the amount of $8,013,887.00 for Miami-Dade County Project
Entitled Roadway Improvements along NE 2 Avenue, from NE 91 Street to NE 105 Street,
located within Commission District 3 (Project No. 20060439) in substantially the form attached

hereto and made a part hereof.
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AgendaItem No 8(P)(1)(C)
Page No. 2

The foregoing resolution was offered by Commissioner Carlos A. Gimenez |

who moved its adoption. The motion was seconded by Commissioner Dennis C. Moss

and upon being put to a vote, the vote was as follows:

Bruno A. Barreiro, Chairman aye

: ) Barbara J. Jordan, Vice-Chairwoman aye

Jose "Pepe" Diaz  ~ aye Audrey M, Edmonson absent
Carlos'A. Gimenez aye Sally A. Heyman ~ absent
Joe A. Martinez aye Dennis C. Moss aye
Dorrin D. Rolle aye Natacha Seijas absent
Katy Sorenson aye Rebeca Sosa aye
Sen. Javier D. Souto aye

The Chairperson thereupon declared the resolution duly passed and adopted this 24th day
of April, 2007. This resolution shall become effective ten (10) days after the date of its adoption

unless vetoed by the Mayor, and if vetoed, shall become effective only upon an override by this

Hugo Benitez

Board. .
MIAMI-DADE COUNTY, FLORIDA
BY ITS BOARD OF COUNTY
COMMISSIONERS '
HARVEY RUVIN, CLERK

Approved by County Attorney as By:} Y. S

to form and legal sufficiency. / Deputy Clerk



AGENDA REVIEW FORM

Please process the attached agenda item for the Committee and BCC agendas as indicated below:

_ To: Dianne C.Davis )

Agenda Coordinator
R equester/Department:
Assigned Committee(s) and Date(s):
Preferred BCC Agenda Date:
Requires Municipal Noﬁfication:

Preferred Public Hearing Date:

If the item being submitted is an ordinance for first
reading, please indicate the date you would like to
schedule the public hearing.

Public Hearing Required:

If the item being submitted is not an ordinance for
first reading, please provide proof that the public
hearing will be appropriately advertised.

Commission Auditor:
If this item requires any action by the Commission
Auditor's Office, please forward a copy to their office.

Consent Agenda:

Must Pass List:
If yes, please provide a justification explaining why the
item should be placed on the Must Pass List.

List Attachment(s):

Additional Comments:

Gilda Nufiez-Hervis (786) 315-2835/Public Works Depart.

GOEC March 13, 2007

April 24, 2007

No

N/A

N/A

N/A

N/A

Manager’s Memorandum

Resolution

Project Request to Advertise in the Amount of

$8,013,887.00 For Miami-Dade County Project Entitled

Roadway Improvements along NE 2 Avenue, from

NE 91 Street to NE 105 Street, located within Commission

District 3 (Project No. 20060439)

Approved — Department Director

Approved — Assistant County Manager

Date

Date

- Note: This form should be completed and attached to all Agenda Items
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MIAMI-DADE

Memorandum

Date: , I 1
To: Honorable Carlos Alvarez
Mayor
From: George M. Burgess
County Manager
Subject: Request for Waiver of Veto for Agenda Item No. 8P1 Approved by the April 24,

2007, Board of County Commissioners (BCC) Meeting

We respectfully request a waiver of veto for Agenda ltem No. 8P1 (Legistar #070629) adopted at the
Board of County Commissioners on April 24, 2007 meeting. The referenced agenda item is a
Project Request to Advertise authorizing a contract for Roadway iImprovements Along NE 2 Avenue,
from NE 92 Street to NE 105 Street, located within Commission District 3 (Project No. 20060439). This
item is needed in order to expedite the commencement of the project advertisement. This project is
needed in order to reconstruct the existing four (4) lane roadway.

Your assistance in this matter is appreciated.
Attachments

C: Ysela Llort, County Manager
Esther L. Calas, P.E., Director, Public Works Department
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Memorandum

MIAME:
@

Date: April 24, 2007

To: Honorable Chairman Bruno A. Barreiro Agenda Item No. 8(P)(1)(C)
and Members, Board of County Commissioners

From: George M. Burgess
County Manager

long NE 2 Avenue, from NE

Subject: Request to Advertise for Roadw:
ission District 3 - Project No:

91 Street to NE 105 Street, Lo¢ated Within Cor
20060439

Recommendation
The attached Request to Advertise for a Roadway Improvement Contract along NE 2
Avenue, from NE 91 Strest to NE 105 Street, located within Commission District 3 (Project
No. 20060439) for Miami-Dade County has been prepared by the Public Works Department
(PWD) and is recommended for approval.

Scope
The proposed improvements along NE 2 Avenue, from NE 91 Street to NE 105 Street, are

located within Commission District 3.

Track Record Monitor
Not Applicable — will be provided at the time of award.

Fiscal Impact/Funding Source
The fiscal impact will be approximately $8,013,887.00 and will be funded from Road Impact

Fee (RIF). The Village of Miami Shores has agreed to participate in the funding of this
project for upgrades such as landscape improvements and light fixtures. Other applicable
funding sources may subsidize this contract. :

Background
PWD staff submitted the referenced project to the Department of Business Development's

(DBD) Review Committee. The Review Committee met on January 10, 2007, and
recommended the following contract measure: 18% Community Small Business Enterprise
(CSBE) Subcontractor Goal. The Community Workforce Program (CWP) is not applicable
for this project, since it is not within a Designated Target Area (DTA).

PWD has advertised this project twice before, however the proffered bids were well over the
engineering estimate by more than 95% on one occasion and 65% on the other.

Subsequently, PWD reviewed the County’s estimate and the enhancements requested by
the Village of Miami Shores and adjusted their cost estimate, as well as including optional
items in the bid form to allow for approval and/or disapproval of the enhancements
depending on the prices received.

Project Name: ,
Roadway Improvements along NE 2 Avenue, from NE 91 Street to NE 105 Street

/5Y
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Honorable Chairman Bruno A. Barreiro
and Members, Board of County Commissioners
Page 2 '

-Project/iContract No:
20060439

Project Description:

The project consists of furnishing all supervision, labor, required materials, equipment and
tools and performing all operations necessary for reconstructing the existing four (4) lane
roadway. Work in this contract also consists of milling and resurfacing, maintenance of
traffic, new sidewalks, curb and gutters, pavement markings, signage, signalization,
decorative street lighting, landscaping, irrigation and the installation of a continuous storm
drainage system. Additionally, the Village of Miami Shores has agreed to participate in the
funding of this project for upgrades such as landscape improvements and light fixtures.

Project Location:
NE 2 Avenue, from NE 91 Street to NE 105 Street

Primary Commission District:
District 3 - Audrey M. Edmonson

Approval Path:
Board of County Commissioners

Using/Managing Department:
Public Works Department

PTP/GOB Funding:
No

Capital Budget Project:
9999999- See attached email from the Village of Miami Shores. $1,500,000.00

6050471- WIDEN NE 2 AVENUE, FROM NE 105 STREET (LITTLE RIVER CANAL) TO NE

91 STREET
Book Page: 95; Funding Year: 2006-07; RTA Estimate: $6,513.887.00

Estimated Contract Period:
540 Calendar Days

Estimated Contingency Period:
54

1.G. Fee Included in Base Contract:
Yes

Art in Public Places:
No

Base Estimate:
$7,078,560.00

/165



Honorable Chairman Bruno A. Barreiro
and Members, Board of County Commissioners
Page 3

' Contingency Allowance (Section 2-8.1 Miami Dade Coun
Infrastructure 10% $707,856.00

Maintenance of Traffic:
$141,571.00

Off-Duty Law Enforcement:
$30,000.00

Bituminous Adiustment:
$15,000.00

PWD Permit Allowances:
$40,000.00

FPL Connection Fee:
$900.00

Total Dedicated Allowance:
$227,471.00

Cost Estimate:
$8,013,887.00

Minimum Qualifications Exceed Legal Requirements:
No

Review Committee:
Meeting Date: 1/10/2007

Responsible Wages:
Yes

Review Committee Assigned Contract Measures:
CSBE 18% ,
CWF — Not applicable. Not in Designated Target Area (DTA).

Mandatory Clearing House:
Yes




Honorable Chairman Bruno A. Barreiro
and Members, Board of County Commissioners
Page 4 , R _ .

DEPARTMENT FINANCE: O "" L

PWD Finance U _J

: Date: Z/ l 3’702 —
oo
INDEX CODE: CPE02C.BCCO03C.RWIDEN.9962¢- 2] /67

. | Mﬁw
BUDGET APPROVAL FUNDS AVAILABLE: . :

Q"A OSBM Director o a

Date: A -/6-07

| \/
APPROVED AS TO LEGAL SUFFICIENCY: i\ /%,\

County Attorn:
Date: ' > j v 7

Assistant County Ménager

Date:

B
B g
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STRATEGIC AREA:
DEPARTMENT:

Transportation
Public Works

et EUNDED PROJECTS et
{dotars in thousands)

WIDEN NE 15 AVENUE FROM NE 159 STREET TO NE 163 STREET AND NE 170 STREET TO MIAMI GARDENS DRIVE
DESCRIPTION: -Construct intersection improvements and widen fromi two fanes to three lanes on 0.4 miles of roadway

LOCATION:

NE 15 Ave from NE 159 St fo NE 163 St

PROJECT # 6030511

Road Impact Fee District 3 DISTRICTLOCATED: 2, 4
ESTIMATED ANNUAL OPERATING IMPACT:  Minimal DISTRICT(s) SERVED: 2, 4
REVENUE SCHEDULE: PRIOR 200607 200708 200809 200940  2010-11 2011412 FUTURE TOTAL
Road impact Fees 5861 0 0 0 0 0 0 5861
TOTAL REVENUE: 5,861 0 0 0 ) 0 0 5861
EXPENDITURE SCHEDULE: PRIOR 200607 2007-08 200809 200940 201011 201412 FUTURE TOTAL
Planning and Design 361 0 ] 0 0 0 0 361
Construction 500 1,667 1,667 1,666 0 0 0 5500
TOTAL EXPENDITURES: 861 1667 1667 1,666 0 0 0 5861
WIDEN NE 15 AVENUE FROM NE 163 STREET TO NE 170 STREET PROJECT # 6031851
DESCRIPTION: Widen road from two fo four lanes on one mile of roadway
LOCATION:  NE 15 Ave from NE 170 St to NE 163 St
Road Impact Fee District 3 DISTRICTLOCATED: 4
ESTIMATED ANNUAL OPERATING IMPACT:  Minimal DISTRICT(s) SERVED: 4
REVENUE SCHEDULE: PRIOR  2006-07 200708 200809 200910 201011 201112 FUTURE TOTAL
‘Road Impact Fees 763 8§00 0 0 0 0 0 1,363
TOTAL REVENUE: 763 600 0 0 0 0 0 1383
EXPENDITURE SCHEDULE: PRIOR 200607  2007-08 200809 200910 201011 201142 FUTURE TOTAL
Planning and Design 163 0 0 0 0 0 0 183
Construction 600 600 0 0 0 0 0 1,200
TOTAL EXPENDITURES: 763 600 0 0 0 0 0 133
WIDEN NE 2 AVENUE FROM NE 105 STREET (LITTLE RIVER CANAL) TO NE 81 STREET PROJECT # 6050471
DESCRIPTION: Reconstruct four lanes on 1.5 miles of roadway
LOCATION:  NE 2 Ave from NE 105 slnng? 915t
Road Impact Fee-f{fct 2, DISTRICTLOCATED; 3
ESTIMATED ANNUAL OPERATING IPACT,” Minimal DISTRICT(s) SERVED: 3
REVENUE SCHEDULE: PRIOR 200607 2007-08  2008-09 200910 201011 201412 FUTURE TOTAL
Road Impact Fees 6,850 ¢ 0 0 0 0 0 6,850
TOTAL REVENUE: 6,850 0 0 0 0 0 0 685
EXPENDITURE SCHEDULE: PRIOR 200607 200708  2008-09 200910  2010-11 201112 FUTURE TOTAL
Planning and Design 200 i 0 0 ¢ 0 0 200
Construction 0 33% 3325 0 0 0 0 6650
TOTAL EXPENDITURES: 200 3,325 3,325 0 0 0 0 6350
WEED £.0/9 - Cow-
’—6.//'6(,"0&4(/ .67 - e
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RATEGIC AREA: Transportation et FUNDED PROJECTS *#o
Public Works (dollars in thousands}

RAFFIC CONTROL DEVICES - EQUIPMENT AND MATERIALS  _ s - 7 PROJECT#6033051
SCRIPTION:  Replace existing traffic control devices and provide traffic s:gnals and signs equipment

LOCATION: Countywide

Countywide ' DISTRICT LOCATED:  Countywide
ESTIMATED ANNUAL OPERATING IMPACT: - Minimal - DISTRICT(s) SERVED:  Countywide
EVENUE SCHEDULE: PRIOR  2006-07 200708  2008-09 200990 201041 201142 FUTURE TOTAL
econdary Gas Tax 600 750 750 750 750 750 750 750 5850
i-qTAL'REVENUE: : 600 750 750 750 50 750 750 750 5850
ExPENDlTURE SCHEDULE: _ PRIOR 200607 200708 200809 200340 201011 20142 FUTURE TOTAL
Construction 600 750 750 %0 750 750 750 750 5850
JOTAL EXPENDITURES: 600 750 _ 750 750 750 750 750 750 5850 .
. TRAFFIC CONTROL DEVICES - SIGNALIZATION ROAD IMPACT FEE DISTRICT 01 , " PROJECT #6032591

e DESCRIPTION:  Install raffic contro! devices at intersections that are not currently signalized
LOCATION: Road Impact Fee District 1

Road Impact Fee District 1~ DISTRICTLOCATED: 8, 7, 10, 12
ESTIMATED ANNUAL OPERATING IMPACT:  Minimal ) DISTRICT(s) SERVED: 6, 7, 10, 12
- REVENUE SCHEDULE: PRIOR 200607 200708  2008-09 200910 201041 201442  FUTURE  TOTAL
Road Impact Fees 0 0 31 0 0 0 0 0 31
TOTAL REVENUE: 0 v 3 0. 0 0 0 o 3
. EXPENDITURE SCHEDULE: PRIOR 200607  2007-08 200808 200910 201011 201412 FUTURE TOTAL
Construction 0 0 3t ] 0 0 0 0 3
E TOTAL EXPENDITURES: 0 0 M 0 o 0 ] 0 N
" TRAFFIC CONTROL DEVICES - SIGNALIZATION ROAD IMPACT FEE D! § PROJECT # 603080
" DESCRIPTION: Install traffic control devicess ections that are not curreniiy-sigralized ' )
LOCATION: Road Impact Fee Dt : s '
S Road impact Fee Distrid! o DISTRICTLOCATED: 727 3,4,5,6,7
ESTIMATED ANNUAL OPERATING IMPACT:  Minimal DISTRICT(s) SERVED: 2,3, 4,5, 86, 7 o
REVENUE SCHEDULE: PRIOR  2006-07 2007-08 200809 200940 20104 201442 FUTURE TOTAL
Road Impact Fees 0 702 0 ¢ 350 299 0 0 1,35¢
TOTALREVENUE: 0 02 v 0 350 299 o . 0 135
EXPENDITURE SCHEDULE: : PRIOR 200607 200708 = 200803 20090 201044 201442 FYTURE TOTAL
Construction . 0 702 0 0 350 209 o 0 1,351
TOTAL EXPENDITURES: ' 0 702 0 ) 350 209 0 0 1351



= WENt.  MWHW FTVIRD WEpalunieil

BUDGET PROJECT 6050471

1/8/2007 3:11:53 PM

" Project Title:  6050471-WIDEN NE 2 AVENUE FROM NE 105 STREET (LITTLE RIVER CANAL) TO NE 91 STREET

_.Project Desc:  Reconstruct four lanes on 1.5 miles of roadway
_. Joject $% - Stardt: End:- -Prior:

($$ in 000's) 10/1/1998 1/3/2006 200
Project Type: Captial

CDPWeb Project Milestones ($ IN 000'S)

Total;
200
6.650

Total:

Milestone: Start: End: Prior:
Pianning/Design N/A N/A 200
Construction NI/A NA 0

CDPWeb Project Revenue ($ IN 000'S)
Revenue: Start: End: Prior;
Road Impact Fees N/A N/A 6,850

[LExIT_[_SWES. |

Current Contracts for Project 6050471

Dept ContractNo Contract Name
PW 20050009 NE 2nd Avenue, from NE 91st St
_Pw 20060110 Proposed Roadway Improvements
_IPW 20060439 N.E. 2nd Avenue, from N.E. 91s

Allocation Allocation

$5,100,000.00

Total Allocated: $5,100,000.00

/0|
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vEpt PUblie TTUIRS veparument

BUDGET PROJECT 6050471

1/8/2007 3:11:53 PM

Project Title:  6050471-WIDEN NE 2 AVENUE FROM NE 105 STREET (LITTLE RIVER CANAL) TONEW STREET

Project Desc. Reconstruct four lanes on 1.5 miles of roadway

Project $% - Start: End:- ~Prior;, T 06-07: 07-08:" ~ 08-08. 09-10: Total:
($% in 000's) 10/1/1998 1/3/2006 200 3.325 3,325 0 0 6,850
Project Type: Captial |
. CDPWeb Project Milestones ($ IN 000'S)
Milestone: Start: End: Prior: 06-07: 07-08: 08-09: 09-10: Total:
Planning/Design N/A N/A 200 0 0 0 -0 200
Construction NA M_A , 0 . 3,325 3,325 0 0 6,650
- ‘ N CDPWeb Pro;ect Revenue ($ IN 000'8) , o
evenue: | | Start’  End: Prior.  08-07.  07-08;  08-09:  09-10:  Total:
Road Impact Fees N/A N/A- 6,850 0 0 0 0 6,850
Current Contracts for Project 6050471
RTA Award
. Budget Budget clis
Dept ContractNo Contract Name Allocation Allocation  Award
PW 20050008 NE 2nd-Avenue, from NE 91st St $0.00 $0.00 $0.00
PW 20060110 Proposed Roadway Improvements $5,100,000.00 ~$0.00 $0.00
PwW -20060439 N.E. 2nd Avenue, from N.E. 91s $0.00 $0.00 $0.00
Total Allocated: $5,100,000.00 $0.00

/b6 P~
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Dept: public Works Department

BUDGET PROJECT 609080

2/15/2007 4:54:06 PM

Preiact Title:  609080-TRAFFIC CONTROL DEVICES - SIGNALIZATION ROAD IMPACT FEE DISTRICT 02
k. _.ctDesc |Install traffic control devices at intarsections that are not currently signalized o o

Project $9
($$ in 000's)

Milestone:
Construction

Revenue:

load Impact Fees

g

ContractNo

Start; End: Prior.  06-07:  07-08;  08-09:  09-10; Total:
N/A N/A 0] 702 0 Q 350 1.351
Project Type: Capital
CDPWeb Project Milestones ($ IN 000'S)
Start; End: Prior: 06-07: 07-08: - 08-09: 09-10: Total
N/A N/A 0 702 0 0 350 1,351
- CDPWeb Project Revenue ($ IN 000'S) .
Start: End: Prior: 06-07: 07-08: 08-09: 09-10: Total:
N/A N/A ' 0 702 0 0 350 1,351
Current Contracts for Project 609080
RTA Award
Budget Budget clis
Contract Name Allocation Allocation Award
Proposed Roadway Improvements $0.00 $0.00 $0.00

20060439

There are no Sltes for Project 609080

/63
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To:  Marsha E; Jackman, Director
Department of Business Development - o

From: Rgdney McMillian ,
Special Project Administrator
Public Works Department

Date: Thursday, December 28, 2006

Department. Public Works

Contract/Project Title: Proposed Roadway improvements to NE 2nd Avenue from NE 91st Street to NE
: 105th Street

Contract/Project No.: 20060439
Estimated Project Cost: $8,013,887.00
Funding Source: Road Impact Fees (RIF)

Project Description:

The project consists of furnishing all supervision, labor, materials, equipment and tools and performing all
operations necessary for reconstructing the existing four lane roadway. Work in this contract also
consists of milling and resurfacing, maintenance of traffic, new sidewalks, curb and gutter, pavement
markings, sighage, signalization, decorative street lighting, landscaping, irrigation and installation of a
continuous storm drainage system. Additionally, the Village of Miami Shores has agreed to participate in
the funding of this project for upgrades such as landscape improvements and light fixtures.

Contract Measure Recommendation:

No Measure
CSBE Subcontractor Goal 18% (Concrete; Signalization; Pavement Marking and Signs)
CSBE Set-Aside Level 1 Level 2 Level 3

Standard Industrial Code (SIC): 16-Highway Construction

Reason for Recommendation;

Analysis of the Ordinance 97-52 indicates that a CSBE Subcontractor Goal is appropriate for this
contract.

Contract/Project History of Previous Purchase for Previous Three Years:

Existing Contractor: None v
Contract Value: .
Comments:
Check here if new Contract/Project purchase with no previous history: X
Page 1 of 1
#20060439
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Cabrera, Lisset (PWD)

From: Miranda, Gaspar (PWD)

Sent:  Monday, November 27, 2006 5:48 PM

To: Ona, Leandro (PWD), Riera, Miguel (PWD) o o e
Subject: FW: NE 2nd Ave

FYI

From: Tom Benton [mailto:BentonT@miamishoresvillage.com]
Sent: Monday, November 27, 2006 5:37 PM .

To: Miranda, Gaspar (PWD)

Subject: RE: NE 2nd Ave

That is correct we ha@ilﬁon set aside for the streetscape improvements including the decorative underground fed street
t

light poles. As a foliow our meeting in Ester's office last month we agreed that both parties would come up with
additional money if needed to award the contract this time if the bids were “reasonable” but higher than originally anticipated.

Thanks!

Tom Benton

From: Miranda, Gaspar (PWD) [mailto:gxm@miamidade.gov]
Sent: Monday, November 27, 2006 5:23 PM .

To: Tom Benton "

Cc: Ona, Leandro (PWD); Riera, Miguel (PWD) .

Subject: RE: NE 2nd Ave

- Tom

We are in the process of finalizing two (2) sets of plan options that will be provided to prospective bidders. The plans will be
completed by the end of this week, after which the process of bidding will commence. We anticipate receivinglopen%ng\Qids in
Y

February 2007. L
Please confirm, it is our understanding that the Village of Miami Shores will supplement the project witjw $1.55} for
incorporating streetscape improvements. ———— i ‘\//

Thanks, Gaspér

----- Original Message-----

From: Tom Benton [mailto:BentonT@miamishoresvillage.com]
Sent: Thursday, November 16, 2006 4:38 PM

To: Miranda, Gaspar (PWD)

Subject: NE 2nd Ave

Gaspar,
How are we coming on the NE 2™ Ave project, can you please give me an update so | can pass it on. Thanks!

Tom Benton
Village Manager

Miami Shores Village

10050 N.E. Second Avenue
Miami Shores, FL 33138
(305)795—-2207 Phone

(305)754-6522 Fax / é @

2/12/2007



Memorandum ’“3

Date: June 4, 2007

To: Esther Calas, P.E., Director
Public Works Department

From: Penelope Townsley, Interim Direc
Small Business Affairs/DPM -

Subject: CSBE Compliance Review of ProjectfNumber 20060439, Proposed Roadway
Improvements to NE 2™ Avenue Frofn NE 91° Street to NE 105" Street

Small Business Affairs/Department of Procurement Management (SBA/DPM — formerly DBD) has completed
its review of the above-referenced project for compliance with the Community Small Business Enterprise
(CSBE) Program. The contract measure applicable to this project is a 18% CSBE subcontractor goal.

The Contracts & Specifications Section of the Public Works Department submitted bid documents from
Community Asphalt Corporation (Community Asphalt) and APAC-Southeast, Inc. (APAC) for compliance

review.

Community Asphalt submitted the required Schedule of Intent (SOI) Affidavits committing to utilize Construct
Group Corp., a certified CSBE firm, to perform flatwork (concrete) at 3.6%, Miami Striping & Signs, a certified
CSBE firm, to provide striping and signs work at 1.1%, and GMH Ulilities Corp., a certified CSBE firm, to
provide drainage/pipe construction at 13.4%. Each subcontractor signed its respective SOl Affidavit in
agreement with the information listed. As such, Community Asphalt has fulfilled the contract measure
requirement and is in compliance with the CSBE Participation Provisions.

APAC submitted the required SOI Affidavits committing to utilize Construct Group Corp., a certified
CSBE firm, to flatwork (concrete) at 8.09%, Domus Construction, a certified CSBE firm, to perform
drainage work at 9.89%, and J&M Parking Lot Maintenance, a certified CSBE firm, to perform
pavement marking and signage installation at .087%. Each subcontractor signed its respective SOI
Affidavit in agreement with the information listed. As such, APAC has fulfilled the contract measure
requirement and is in compliance with the CSBE Participation Provisions.

Should you have any questions or need any additional information, please do not hesitate to call Kelly
Duncombe at (305) 375-3136.

cc:  Rodney McMillian, PWD

-Patrice Hill, DBD
File
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